THE MARYLAND-NATIONAL CAPITAL PARK AND PLANNING
COMMISSION

Department of Parks and Recreation

6600 Kenilworth Avenue Riverdale, Maryland 20737
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September 23, 2024

T

For The Attention of All Bidders:

RE: IFB B44-111: Patuxent River Park-Jacksons Landing Boat Ramp Renovation
Subject: Addendum Number Two (2)

I. The following information related to the above project is provided to all prospective Bidders:

1. The due date and time for the submissions has been EXTENDED to October 2, 2024 at 3:00
p.m.

II. REVISED

CONTRACTOR SHALL NOTE THE FOLLOWING INFORMATION ABOUT CLOSURE
PERIODS FOR WATERWAY WORK:

1. Maryland Department of the Environment (MDE) has granted a waiver to the closure
period which would usually require construction work to stop between November 15" and
March 15,

2. U.S. Army Corps of Engineers (USACE) has NOT granted a waiver for the closure period
requiring the stoppage of construction work between February 15" and June 30". Offerors
shall provide pricing under the assumption that there will be a work stoppage during the
time of performance.

A revised Form 5A (Pricing Schedule) has been attached to this addendum.

All other terms and conditions apply.
Proposers must acknowledge receipt of this amendment by:

1. Signing below and returning this letter with our proposal submittal; or
2. Indicating receipt of this Addendum by identifying Addendum Number and date.
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Receipt Acknowledged by Denisha C. White
Authorized Company Official Capital Procurement Manager
END OF Addendum Two (2)
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