&Maryland

DEPARTMENT OF
GENERAL SERVICES

Wes Moore, Governor - Aruna Miller, Lt. Governor - Atif Chaudhry, Secretary

Addendum No. 1

Date; July 14, 2025
STATE OF MARYLAND
DEPARTMENT OF GENERAL SERVICES
Atif Chaudhry, Secretary
Project No.: BC-235-201-003 (IQC)
Elevator Upgrades at Joseph D Carter DC/MSC

This Addendum is issued to clarify, add to, delete from, correct and/or change the bid documents
to the extent indicated and is hereby made a part of the said bid documents on which the
construction contract will be based. Acknowledge receipt of the Addendum by inserting its
number and date on the Invitation to Bid Form. Failure to acknowledge receipt of this Addendum
may subject offer to disqualification. All questions should be addressed to the Procurement
Officer.

Attention:

This addendum includes the Bid Due Date Extension information and Pre-Bid meeting
minutes and Pre-Bid sign in sheet.

A. To allow additional time for contractors to prepare and submit their bids, the bid due date
has been extended. The original bid due date of Wednesday, July 30, 2025, is hereby
extended to Monday, August 11, 2025, at 2:00 p.m. (Local Time).

All Question must be submitted in writing to the procurement office by Friday,
August1,2025 at 2:00 pm.

B. Pre-Bid Meeting Minutes and Sign in sheet is attached to this addendum.

End of Addendum No. 1
Issued by: Fari Farokhi
State of Maryland
Office of State Procurement
301 W. Preston Street, Room 1204
Baltimore, MD 21201
Justin Whitcome
Procurement Officer
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DEPARTMENT OF
GENERAL SERVICES

Wes Moore, Governor - Aruna Miller, Lt. Governor - Atif Chaudhry, Secretary

Pre-Bid Meeting Minutes
Date: July 9, 2025, at 11:00am

PROJECT NUMBER: BC-235-201-003

PROJECT DESCRIPTION: Elevator Upgrades at Joseph D Carter DC/MSC
PROCUREMENT SOURCE SELECTION: Competitive Sealed Bids COMAR 21.05.02
(Contract award to Responsive and Responsible Bidder who submits the Lowest Bid Price).

PROJECT COST CLASSIFICATION: “D” ($1,000,000-$2,500,000)

BID DUE DATE: July 30, 2025, at 2:00 PM

CALENDAR DAYS TO COMPLETE THE PROJECT: 270 Days

PROCUREMENT OFFICER: Justin Whitcome justin.whitcome@maryland.gov
DGS PROJECT MANAGER: Fari Farokhi fari.farokhi@maryland.gov

The MBE subcontracting participation goal for this solicitation is: 15%

If the bidder fails to accurately complete and submit MBE Attachment D-1A with the bid, the procurement
officer shall deem the bid non-responsive and reject the bid. Refer to the “Minority Business Enterprise
Utilization Procedures — February 5, 2021” for further information

eMarylandMarketplaceAdvantage (Emma): https://emma.maryland.gov

ALL forms required to be submitted with the bid must be attached to the Emma bid response.

Completed Bid Bond Form (if bid is over $100,000) — submit in accordance Item 5 in the Instructions to
Bidders for Construction Projects.

* MBE Attachment D-1A — submit in accordance with Minority Business Enterprise Attachment D —
February 5, 2021.

* Bid/Proposal Affidavit — submit in accordance with Item 2.B(6) in the Instructions to Bidders for
Construction Projects.

* Payment of Employee Health Care Expenses Certification — submit in accordance with State Finance &
Procurement Article Title 17, Subtitle 8.

* Corporate Diversity Addendum — (if bid is over $1,000,000) submit in accordance with Corporate
Diversity Addendum — August 12, 2022.

 Attachment P — Prime Contractor List of ALL Subcontractors Anticipated/Used During Contract

The apparent low bidder will be required to submit the original bid bond within 72 hours of notification
from the procurement officer.

PREVAILING WAGE RATES: Prevailing wage rates apply to all contracts in the amount of $250,000 or
more. Wage rates applicable to projects of $250,000 or more are attached to the specifications.
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INSURANCE REQUIREMENT:

The base bid shall include without limitation, labor, materials, bailing, shoring, removal, overhead, profit,
insurance (including builder’s risk insurance, if applicable) etc. NOTE: Refer to the General Conditions for
Construction Projects, 10.01: Insurance Requirements.

Overview

The purpose of this meeting was to provide a general overview of the project and to address any questions
from potential bidding contractors. The following items summarize the key points discussed during the
meeting: The DGS Project Manager, [Fari Farokhi], began by reading aloud the Procurement Officer’s
Summary for the project. She then provided a detailed explanation of the bidding process, including all
requirements outlined in the Notice to Bidders Solicitation Fact Sheet, as well as the specific project
requirements. Tim Marshal A/E representative reviewed the project requirements as detailed in the Scope of
Work. The Using Agency was invited to share its facilities-related needs, Ms. Lisa Ritter (Director,
Engineering & Central Services) and Mr. Gilbert Broomfield (Regional Manager) presented the building
requirements also Mr. Sean Stinnett (MBE/VSBE Compliance Office Supervisor) He joined the meeting via
conference call and explained all the MBE requirements for the project. All topics were open for discussion
with attendees. It was confirmed that all participants had a clear understanding of the procurement process,
the scope of work, and the facility’s operational requirements and regulations. All attendees were
encouraged to conduct a site visit to inspect the existing cooling tower, review the project scope firsthand,
and become familiar with the site conditions and project expectations.

Facility points of contact:

Gilbert Broomfield (Regional Manager)
gilbert.broomfield@maryland.gov
443-610-8589-M  301-298-4242-O

DGS point of contact

Fari Farokhi (Project Manager)
Fari.farokhi@maryland.gov
(410)767-4495- O

Base Bid:

The Base Bid shall include the total cost for the complete replacement of the Three elevators at St Mays’s
DC/MCS, as specified in the bid documents. This is a turnkey project, and the scope of work is not limited
solely to the items listed in the project manual/drawings. All materials, labor, equipment, Inspection and any
other necessary components required to deliver a fully functional and operational system shall be included
as part of the scope of work and Base Bid.

Items Discussed During the Meeting

All work on the detainee elevator situated between the two courtrooms shall be performed exclusively during
weekends or outside of regular operating hours

Contractors and their subs must have DGS Contractor ID or submitting their information to DGS for
background check.

All work must be coordinated in advance with the District Court representative

The Elevator between two courtrooms must be fully completed during the designated weekend period and
must be coordinated in advance as part of the approved work schedule.


mailto:gilbert.broomfield@maryland.gov
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The contractor and all subcontractors are required to sign in at the District Court front desk upon each entry
to the facility.

The Department of General Services and the District Court Representative will coordinate and collaborate to
ensure access to the Correctional Center tunnel is provided to the elevator company throughout the
modernization process

The contractor has been authorized to place external containers for material storage; however, the location of
these containers must be discussed and approved in coordination with the User Agency (U.A.).

The contractor must not block the judge’s parking spaces in at any time during building operating hours.

All codes and standards referenced in the bid documents, including drawings, shall comply with the most
current and updated versions of the applicable codes and standards in effect at the time of the contract

End of Meeting Minutes
7/14/2025
State of Maryland
Department of General Services
Facilities Engineering Division
Fari Farokhi
301 West Preston St. Baltimore, MD 21201
Justin Whitcome
Procurement Officer
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