

**ITB 2019-095
DEMOLITION AND CONSTRUCTION
PRINCE FREDERICK VOLUNTEER FIRE DEPARTMENT (COMPANY 2)
PRINCE FREDERICK, CALVERT COUNTY, MARYLAND**

BID FORM

TO THE BOARD OF COUNTY COMMISSIONERS OF CALVERT COUNTY, MARYLAND: The undersigned agrees to furnish all materials and services for the DEMOLITION AND CONSTRUCTION OF THE PRINCE FREDERICK VOLUNTEER FIRE DEPARTMENT (COMPANY 2), as specified to the Board of County Commissioners of Calvert County, Maryland in accordance with the specifications, other documents herein, and related plans/drawings and at the following price(s):

BASE BID		
ITEM #	DESCRIPTION	TOTAL
1	Demolition of Existing Building	\$
2	Construction of New Building	\$
3	Allowance No. 1 – Security Cameras	\$ 30,000.00
4	Allowance No. 2 – Alert System	\$ 120,000.00
TOTAL LUMP SUM BID		\$

CONTRACTOR'S LEGAL BUSINESS NAME: _____

AUTHORIZED SIGNATURE: _____ DATE: 5/22/19

**UNIT PRICING
(IF REQUIRED AND APPROVED BY CALVERT COUNTY GOVERNMENT)**

ITEM #	DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
1	Remove Bad Soil	Cubic Yard	\$
2	Fill Dirt	Cubic Yard	\$
3	Mill Asphalt	Square Foot	\$
4	Asphalt Install	Cubic Yard	\$

**ADDITIVE ALTERNATES
(IF REQUIRED AND APPROVED BY THE COUNTY)**

ITEM #	DESCRIPTION	UNIT OF MEASURE	TOTAL
1	Construction of an Extension of Wash Bay 132 to Structural Gridline "8" to Align with Plan South Face of Apparatus Bays 123. (Sheet A9.01)	Lump Sum	\$
2	Provide and install Inward Swing Bifold Doors at Apparatus Bay 123 Openings (001,002,003, 004, 005, 008, 009, 010, 011, 012) and Wash Bay 132 Openings (006, 007). Section 08 36 10	Lump Sum	\$
3	Provide and Install Fluid-Applied Flooring and 8" Cove Base in Apparatus Bay 123 and Wash Bay 132 in accordance with Section 09 67 00	Lump Sum	\$
4	9ft high elevator cab with 8ft high door openings in lieu of specified dimensions.	Lump Sum	\$

CONTRACTOR'S LEGAL BUSINESS NAME: _____

AUTHORIZED SIGNATURE: _____ DATE: _____

**DEDUCT ALTERNATES
(IF REQUIRED AND APPROVED BY CALVERT COUNTY GOVERNMENT)**

ITEM #	DESCRIPTION	UNIT OF MEASURE	TOTAL
1	Provide knockout floor panels for future firepoles (2) not provided under this alternate. Delete Doors and Frames P12 and P22. Flooring and Wall Finishes to match Adjoining Rooms.	Lump Sum	\$
2	Use Hardware set 32.1 in lieu of Hardware Set 32	Lump Sum	\$
3	Room 102 shall be concrete broom finish	Lump Sum	\$
4	Delete All Wall Covering - WP-1, WP-2, WP-3, and Finish Walls with Paint P-3	Lump Sum	\$
5	Delete all FRP Panelling, except at Mop Sink Surrounds. Finish is paint P-3.	Lump Sum	\$
6	Delete Lighting Control System. Use Standard On/Off Switch with dimmer ability	Lump Sum	\$
7	Appliances. Deduct: On Sheet A4.04, Delete Items B, C, D, E, F, G, H, I, J (Keep Hood), K, N, and Q. Provide all roughins, outlets and hookups as indicated on the documents.	Lump Sum	\$
8	Deduct Apparatus Bay Floor Heat	Lump Sum	\$
9	Stair #1 and #2 – change to a 3 rail railing similar to washbay railing	Lump Sum	\$

Verify math calculation. In the event of errors in computation, unit price(s) shall be the determining factor for the total(s).

CONTRACTOR'S LEGAL BUSINESS NAME: _____

AUTHORIZED SIGNATURE: _____ DATE: 5/22/19