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CHARLES COUNTY GOVERNMENT 
Vendor Questionnaire ITB 21-12   

In an effort to improve the quality of service to the vendor/contractor/consultant community, the Fiscal & 
Administrative Services Department - Purchasing Division is welcoming you to complete this questionnaire after 
the specific procurement process in which you participated in is finalized. 

Please return the completed questionnaire to: Charles County Government, Attn: Purchasing Division, 200 
Baltimore St., La Plata, MD 20646; or via email at: PurAdmin@CharlesCountyMD.gov. 

For the following series of statements, please indicate the degree in which you agree/disagree with the statement. 

1. Procurement process-based statements  
Strongly 
Disagree 

 Neutral  
Strongly 
Agree 

The terms and conditions in the solicitation (RFQ, 
ITB, RFP, etc.) were clear and concise. ☐ ☐ ☐ ☐ ☐ 

The technical specifications or scope of work in 
the solicitation (RFQ, ITB, RFP, etc.) were clear 
and concise. 

☐ ☐ ☐ ☐ ☐ 

Adequate time was allotted for responding to the 
solicitation (RFQ, ITB, RFP, etc.).  ☐ ☐ ☐ ☐ ☐ 

Your inquiries and concerns were addressed in a 
timely and professional manner. ☐ ☐ ☐ ☐ ☐ 

You were treated in a friendly and professional 
manner by Purchasing staff. ☐ ☐ ☐ ☐ ☐ 

You would respond to future solicitations issued 
by this office.  ☐ ☐ ☐ ☐ ☐ 

2. If you have chosen to not respond to a solicitation in the past, please indicate your reason(s) below:  

 Other commitments precluded participation at the time 

 Inexperienced in the work/commodities required 

 Specifications were unclear, too restrictive, etc. (Explain in COMMENTS section) 

 Doing business with the County is simply too complicated (Explain in COMMENTS section) 

 We cannot be competitive (Explain in COMMENTS section) 

 Time allotted for completion of the Quote/Bid/Proposal is insufficient 

 Bonding/Insurance requirements are restrictive (Explain in COMMENTS section) 

 Bid requirements (other than specifications) are unreasonable (Explain in COMMENTS section) 

 MBE or SLBE requirements (Explain in COMMENTS section) 

 Prior County contract experience was unprofitable or otherwise unsatisfactory (Explain in COMMENTS section) 

 Other reasons: __________________________________________________________________ 

Comments: 

 

mailto:PurAdmin@CharlesCountyMD.gov
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1.0 PREPARATION OF BID 

Due to the current Maryland Coronavirus State of Emergency, the County is taking precautions for the 

safety of the staff and citizens. It is imperative that the Bid Submission instructions in Part I, Section 1.3 

are followed to ensure submissions are received timely. 

1.1 GENERAL BID INFORMATION 

The County Commissioners of Charles County are hereby requesting sealed bids from qualified 

contractors for construction services for the Rich Hill Farm House Structural Stabilization project. The 

primary purpose of the project is to perform structural repairs on the Rich Hill Farm House building off 

Bel Alton Newtown Road in Bel Alton, Maryland.  

 

Bidders are advised that only those in attendance at the mandatory pre-bid meeting and site visit shall 

be allowed to submit a bid in response to this solicitation.  

 

As used herein, the term “County” shall refer to the Government of Charles County, Maryland.  The term 

“Bidder” shall mean the individual or firm submitting a response to this solicitation, and shall be 

synonymous with the terms, “offeror”, “proposer”, “quoter”, etc. In like manner, the term “Bid”, shall 

refer to a response submitted to this solicitation, and shall be synonymous with the terms “offer”, 

“proposal”, “quote’, etc. The term “Contract” shall mean the agreement between the County and the 

Bidder selected, whether issued by formal contract, award letter, purchase order, or any other means 

acceptable to the County. The term “Contractor” shall mean the Bidder selected for award, based upon 

the bid submitted in response to this solicitation. 

1.2 BID PACKAGE CONTENT 

A complete bid package shall include the following: 

1.2.1 Bid Form 

Bids shall be submitted on the Bid Form, in Appendix 1. All blank spaces of the form shall be fully 

completed in legible ink or typewritten. All pricing shall be rounded to the nearest whole cent (e.g. $.01). 

There shall be no hidden costs. A Bidder may only submit one (1) Bid Form in response to this 

solicitation. The Bid Form must be signed by an officer authorized to make a binding commitment for 

the firm submitting the bid. 

 

Bidders shall provide unit pricing for Base Bid Items (A1 through A14) and Contingency Items (B1 

through B4) on the Bid Form. All bid items are explained in Part III - Special Provisions, Section 4.0 

– Bid Item Descriptions. Such pricing shall cover all services and materials to be provided as part of the 

Contract as specified in this solicitation. 

1.2.2 Transmittal Letter 

Bidders shall complete and submit the Transmittal Letter form in Appendix 1. The Transmittal Letter 

must be signed by the company official authorized to enter into binding contracts. Any information 

identified as “Confidential” shall be noted by reference and appended to the Transmittal Letter. Each 

item identified as “Confidential” shall be accompanied by an explanation. Refer to Part I – 

Instructions to Bidders, Section 4.9 – Public Information Act/Confidentiality Notice. 

1.2.3 Experience Form 

Bidders shall be required to complete and submit the Experience Form, included in Appendix 1. A 
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qualified Bidder must have requisite experience for the work as described in the specifications and must 

be actively engaged in this field for a period of no less than five years at the time of bidding. Bidders 

shall demonstrate their experience on the Experience Form. Bidders shall provide no less than five (5) 

representative projects completed within the past five (5) years. All blank spaces of the form shall be 

fully completed in legible ink or typewritten. 

 

Relevant Experience: 

A minimum of five (5) completed representative projects that demonstrate the Bidder’s experience in 

the following areas: 

 

a. Historic Building Restoration, Repair, and/or Rehabilitation per the Secretary of Interior Standards 

for the Treatment of Historic Properties; 

b. Historic Brick Replacement and Repointing; 

c. Wood Carpentry; 

d. Concrete Placement; and 

e. Shoring Installation and Removal. 

1.2.4 Other  

The following items shall also be submitted in the Bid Package: 

a. Addendum Certification Form; 

b. All applicable licenses and certifications, including Professional Engineer license/registration for 

intended engineer to be used for shoring design; 

c. Intended Non-MBE Subcontractors Form; 

d. Charles County MBE Utilization Affidavit Form; 

e. Proposed MBE Subcontractors Form; 

f. SLBE Utilization Affidavit (if applicable); 

g. Official Letter of SLBE Intent (if applicable); and  

h. Non-Collusion Affidavit. 

1.2.5 Bidder Certification of Acceptance 

By submitting a bid in response to this ITB, the Bidder certifies their acceptance of all terms and 

conditions set forth within this document, which will be made a part of the final contract documentation. 

All work, if any, shown on the contract drawings, specifications, and reports referenced in the 

Appendices is made part of this solicitation package. 

1.2.6 Additions/Modifications to Solicitation Forms 

Modifications of or additions to the Bid Form or any other County form may be cause for rejection of 

the bid, however, the County reserves the right to decide, on a case by case basis, in its sole discretion, 

whether or not to reject such a bid as nonresponsive. As a precondition to bid acceptance, the County 

may, in its sole discretion, request that the Bidder withdraw or modify any such modifications or 

additions which do not affect quality, quantity, price, or delivery. 

1.3 BID SUBMISSION 

See the Solicitation Schedule, below, for the due date and time for bids. Immediately after the bid due 

date and time, all bids will be publicly opened and read aloud. Bids shall be valid and irrevocable for a 

minimum of one hundred-twenty (120) days from the due date. Submission, modification, or withdrawal 
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of bids after the due date/time will NOT be considered. 

 

A Bidder may submit only one (1) bid in response to this ITB. Bidders shall submit (1) unbound original, 

so identified, one (1) unbound copies of the complete Bid package, totaling two (2) complete packages. If 

the bid contains proprietary information, submit one (1) hard copy of the bid that DOES NOT contain 

proprietary information, and mark it as REDACTED copy. Bids shall be sealed in an envelope marked 

“ITB # 21-12, RICH HILL FARM HOUSE STRUCTURAL STABILIZATION - DO NOT OPEN”. 

Bids must be received prior to the time and closing date specified herein. Submit bids to:  

 

Yaffa Seiden, Assistant Chief of Purchasing 

Charles County Government 

Purchasing Division 

200 Baltimore Street 

La Plata, MD 20646 

 

NOTE: Due to the current Maryland Coronavirus State of Emergency and the impact to Charles County 

mail processing, additional time may be necessary for mail delivery. It is the Bidder’s sole responsibility 

to ensure that bids are delivered to the appropriate County Government building location before the due 

date and time. Acceptable delivery methods are by courier, in-person hand delivered, United States Postal 

Service, United Parcel Service or Federal Express. Other methods of delivery shall not be accepted. Any 

bids not received timely will not be considered. 

1.4 SOLICITATION EVENTS 

1.4.1 Solicitation Schedule 

This schedule may be subject to change. Bidders shall monitor the Bid Board accordingly for 

addendums.  

 

NOTE: Times and dates are subject to change due to extenuating circumstances, including inclement 

weather. Bidders may obtain County operating status by calling 301-645-0600 (meeting times cannot 

be verified at this number) or by referring to County operations status updates on the Charles County 

Government website at http://www.CharlesCountyMD.gov.  

 

Milestone Date 
Time 

Eastern Time applies to all 

ITB Published September 15, 2020 Not Applicable 

Registration Mandatory – 

Mandatory Pre-Bid Meeting &  

Site Visit 

September 23, 2020 Before 12:00 p.m. 

Mandatory Pre-Bid Meeting & 

 Site Visit 
September 24, 2020 At 9:30 a.m. 

Last Day for Questions October 1, 2020 Before 8:00 a.m. 

Registration Mandatory – 

Optional Virtual Bid Opening 
October 20, 2020 Before 12:00 p.m. 

http://www.charlescountymd.gov/
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Bids Due to County* October 21, 2020 Before 3:00 p.m. 

Virtual Bid Opening October 21, 2020 At 3:00 p.m. 

 

*If the County is closed for business at the due date and time scheduled, for whatever reasons, sealed 

bids will be accepted on the next business day of the County, at the originally scheduled time. Bidders 

shall monitor the Bid Board for schedule changes issued via addendum.   

1.4.2 Registration Mandatory – Mandatory Pre-Bid Meeting & Site Visit 

Registration is required. Firms interested in participating in the mandatory pre-bid meeting and site visit 

must provide the following information prior to the date and time specified in the Solicitation Schedule 

to the Purchasing Representative specified in Part I, Section 1.5 below: 

• Company name 

• Participant name(s), email addresses, and telephone numbers 

Instructions shall be provided to registered participants the day before the pre-bid and site visit. 

1.4.3 Mandatory Pre-Bid Meeting & Mandatory Site Visit 

Due to the current Maryland Coronavirus State of Emergency, the County is taking precautions for the 

safety of the staff and citizens. It is imperative that prospective Bidders follow the Centers for Disease 

Control and Prevention guidelines in respect to COVID-19. All attendees will be required to wear a face 

covering, maintain social distancing, and will not be allowed access into any County building. 

 

Registration is mandatory. Attendance will be limited to those registered. A roster of registered 

participants shall be published on the County’s Bid Board following the conclusion of the meeting and 

site visit. Instructions shall be provided to registered participants the day before this event. 

1.4.4 Registration Mandatory – Optional Virtual Bid Opening 

Registration is required. Bidders interested in participating in the bid opening must provide the 

following information prior to the date and time specified in the Solicitation Schedule to the 

Purchasing Representative specified in Part I, Section 1.5 below: 

• Company name 

• Participant name(s), email addresses, and telephone numbers 

Instructions shall be provided to registered participants the day before the bid opening. 

1.4.5 Virtual Bid Opening 

Registration is required. Participating is not mandatory. Bidders interested in participating in the bid 

opening must send an email to the Purchasing Representative listed in Part I, Section 1.5 below stating 

their interest in participating by the date and time specified. Instructions shall be provided to registered 

participants the day before the bid opening. 

 

Bids shall be publicly opened at the date and time specified in the Solicitation Schedule above. The 

following information shall be read during the bid opening: 

a. Bidder Name; City, and State 

b. Bid Item A15 – Total Base Bid Price 
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1.5 SOLE POINT OF CONTACT 

The Purchasing Representative identified herein is the SOLE POINT OF CONTACT at Charles County 

Government for this procurement. All communication between bidders and Charles County Government 

shall be with the Purchasing Representative until a fully executed contract is delivered to the Contractor. 

BIDDERS OR ANY OF THEIR AUTHORIZED REPRESENTATIVES MAY NOT INITIATE 

CONTACT WITH CHARLES COUNTY GOVERNMENT OTHER THAN THE CONTACT 

IDENTIFIED BELOW, FOR ANY REASON DURING THE BIDDING PROCESS OR PRIOR TO 

FULL CONTRACT EXECUTION. Any communication outside this process may result in 

disqualification. 

 

Purchasing Representative 

Yaffa Seiden, Assistant Chief of Purchasing 

Purchasing Division 

Email: SeidenY@CharlesCountyMD.gov 

1.6 QUESTIONS 

All inquiries concerning technical or bidding information should be directed in writing (via email) with 

the solicitation number and name in the subject line to the Purchasing Representative identified in Part I, 

Section 1.5 – Sole Point of Contact. See the Solicitation Schedule, above, for the last day and time for 

questions. The person submitting the question is responsible for its prompt delivery.  

1.7 ADDENDA AND SUPPLEMENTS 

In the event that it becomes necessary to revise any part of this solicitation, or if additional information is 

necessary to enable the Bidder to make an adequate interpretation of the provisions of this solicitation, a 

supplement to the solicitation will be issued. The Bidder shall acknowledge in their bid, the receipt of all 

addenda, supplements, amendments, or changes to the solicitation that were issued by the County. Oral 

statements made by County personnel shall not bind the County in any manner whatsoever and cannot be 

used to protest or otherwise challenge any aspect of this solicitation or subsequent agreement.  

 

Any interpretation, correction, changes to the solicitation will be made only by addendum duly 

issued and will be posted on the County Bid Board found at www.CharlesCountyMD.gov. Click on 

“Business” and then “Online Bid Board”. Any and all addenda issued prior to the bid due date/time shall 

become a part of the contract documents and shall be covered in the Bidder’s bid prices, unless an alternate 

bid schedule is presented by addendum. It is the responsibility of the Bidder to check the County Bid 

Board as frequently as necessary to obtain all updates and addenda to the solicitation. 

1.8 PERFORMANCE DATA 

Bidders shall have the capability to perform classes of work contemplated, having sufficient capital to 

execute the work properly within the specified time. The County reserves the right to request any 

additional information, utilize references not provided by a bidder, and validate any information provided 

by a bidder by any means deemed necessary by the County for the purpose of determining the Bidder’s 

ability to perform the services described herein. 

1.9 REJECTION OF BIDS/PROPOSALS 

Although not intended to be an exhaustive list of causes for disqualification, any one or more of the 

following causes, among others, may be sufficient for the disqualification of a bidder and the rejection of 

its bid: 

mailto:SeidenY@CharlesCountyMD.gov
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a. Evidence of collusion among quoters. 

b. Lack of competency revealed by financial statements, experience, equipment statements, or 

other factors. 

c. Lack of responsibility as shown by past work, judged from the standpoint of workmanship as 

submitted or from previous experience with the quoter. 

d. Default on a previous similar contract for failure to perform. 

e. Being delinquent in payments due to Charles County Government. 

f. Exceptions or exclusions to the requirements of the solicitation. 

g. Failure to be in “Good Standing” with the State of Maryland. 

h. Previous substandard performance on a County contract.  

i. Failure to perform properly or to complete, in a timely manner, contracts of a similar nature, 

or if investigation shows the quoter unable or unlikely to perform the requirements. 

j. Failure to furnish information requested by the County. 

 

The County reserves the right to reject any/all bids, to waive irregularities and/or informalities in any bid, 

and to make award in any manner, consistent with law, deemed in the best interest of the County. 

1.10 ARITHMETICAL ERRORS 

Any errors in computations may be corrected during the County’s review of the bids. The County shall 

not be responsible for Bidder computation errors contained on the Bid Form. All values contained on the 

Bid Form remain the responsibility of the Bidder. Where the unit price and the extension price are at 

variance, the unit price will prevail. In the event that the unit price is not provided, the unit price shall be 

the extended price divided by the quantity.  

1.11 ELIGIBILITY FOR AWARD 

In order to be eligible for award, Bidders shall meet the following conditions:  

1. By submitting a bid in response to this solicitation, the Bidder certifies that their firm is not 

debarred, suspended, or otherwise ineligible for participation in government procurement by the 

federal government, the State of Maryland, or any other state, County, or municipal government. 

2. The firm certifies that it is not delinquent in any payments due to Charles County Government. 

The County reserves the right to refuse bids and/or not contract with firms in a delinquent payment 

status with Charles County Government.  
3. Bidders’ status shall be verified with the State of Maryland Department of Assessments and 

Taxation (SDAT). The County may require the successful Bidder to submit a "Certificate of 

Status," issued by the Maryland Department of Assessments and Taxation's Charter Division, and 

State of Organization identifying the vendor is in “good standing” with the State of Maryland. 

1.12 BIDDER INVESTIGATIONS 

Prior to submitting a bid, each Bidder shall make all investigations and examinations necessary to ascertain 

all conditions and requirements affecting the full performance of the contract and to verify any 

representations made by the County that the Bidder will rely upon. No pleas of ignorance of such 

conditions and requirements resulting from failure to make such investigations and examinations will 

relieve the successful Bidder from its obligation to comply in every detail with all provisions and 

requirements of the contract documents or will be accepted as a basis for any claim whatsoever for any 

monetary consideration on the part of the successful Bidder. 
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1.13 NOTIFICATIONS 

Legal notice given by the County to the Bidder shall be addressed to the address provided on the Bidder’s 

Bid Form. Notice given by the County by any of the following: letter delivered by (1) UPS or FedEx; (2) 

USPS first class postage mail; (3) USPS certified, (4) USPS registered mail, which shall be deemed as 

having been received by the addressee three (3) business days after the date of mailing or (5) Email, which 

shall be deemed as having been received by the addressee the same day the email was sent. 

1.14 NEGOTIATIONS 

The County may negotiate contract terms, price, statement of work, or other conditions that results in the 

most advantageous outcome for the County. In the event an agreement satisfactory to the County cannot 

be negotiated, the County may terminate negotiation and move to another Bidder. 

1.15 GOVERNING LAW 

This Contract shall be governed by and construed only in accordance with the laws of the State of 

Maryland. 

1.16 PREVAILING WAGES 

All County financed construction projects exceeding $500,000 are subjected to the prevailing wages rates. 

The wage determination active on the date the Notice to Proceed is issued shall apply to the project. 

  



RICH HILL FARM HOUSE STRUCTURAL STABILIZATION      ITB #21-12 

 

I-8 

 

2.0 CONTRACT INFORMATION 

2.1 AWARD OF CONTRACT 

The County reserves the right to reject any/all bids, to waive irregularities and/or informalities in any bid, 

and to make award in any manner, consistent with law, deemed in the best interest of the County. 

 

The County anticipates the award to be based upon the Total Base Bid Price (Item A15) on the Bid Form 

to the lowest responsive, responsible bidder provided it is in the County’s best interest to do so. The 

contract entered into with the successful bidder shall meet all standard provisions required by the County. 

 

The County intends to contract with a single firm and not with multiple firms doing business as a joint 

venture. Subcontractors may not be used in the conduct of this contract without express written approval 

of the County. The County reserves the right to reject any subcontracted relationship if changes or 

additions of subcontractors are necessary during the life of the contract.  

2.2 CONTRACT EXECUTION  

The successful Bidder to whom the contract shall have been awarded shall be required to execute the 

contract on the form in Appendix 1 (or as authorized by the County) and shall furnish all requirements 

due at contract execution, which may include, but is not limited to performance bonds and/or payment 

bonds, insurance certificates, equipment inspections, licenses, etc., as specified herein.  

2.3 CONTRACT DOCUMENTS 

All work under this project shall be in accordance with the contract documents. The Contract documents 

for this project includes, but is not necessarily limited to, this solicitation package, project plans and 

specifications as shown in Appendix 2, the Charles County Standards and Specifications for 

Construction, the Charles County Standard Detail Manual, the Charles County Water and Sewer 

Ordinance, and the Erosion and Sediment Control Ordinance. Manuals, specifications, ordinances, and 

other pertinent documents, which are available on the County’s web site at 

https://www.charlescountymd.gov/government/planning-and-growth-management/planning-and-

growth-management-publications. 

 

Additionally, the Contract Documents shall also include the following:  

 

a. All written modifications, amendments and change orders to this Agreement issued in 

accordance with Part II, Section 1.4 of the General Provisions of Contract between the 

County and the Contractor (“General Provisions of Contract”);  

b. Contractor’s bid and accompanying exhibits submitted in response to the County’s Project 

Criteria and Solicitation; and any solicited and/or unsolicited Alternates to the Solicitation 

accepted by the County in writing. 

 

The Contract Documents are intended to permit the parties to complete the work and all obligations 

required by the Contract Documents within the specified time(s) for the Bid Price. The Contract 

Documents are intended to be complementary and interpreted in harmony so as to avoid conflict, with 

words and phrases interpreted in a manner consistent with construction and design industry standards. In 

the event of any inconsistency, conflict, or ambiguity between or among the Contract Documents, the 

https://www.charlescountymd.gov/government/planning-and-growth-management/planning-and-growth-management-publications
https://www.charlescountymd.gov/government/planning-and-growth-management/planning-and-growth-management-publications


RICH HILL FARM HOUSE STRUCTURAL STABILIZATION      ITB #21-12 

 

I-9 

 

County will make a determination on which item of discrepancy shall take precedence. Within listed 

documents or group of documents, the later dated shall have precedence over the earlier requirements, and 

specific requirements shall have precedence over the general requirements. 

2.4 DEFAULT AND SUSPENSION 

If a Bidder who has been selected for award and offered a contract refuses or fails to execute the contract 

and/or fully comply with all requirements of this solicitation within fourteen (14) consecutive calendar 

days after receipt of formal notice of award or an alternate date specified by the Chief of Purchasing, the 

Bidder may be considered to have defaulted with respect to execution of the contract, and to have 

abandoned all rights and interests in the contract. In such instance the bid security, if any, may be declared 

forfeited to the County without further notice to the Bidder. In the event of such default, award may then 

be made to another Bidder determined to be in the best interest of the County, or the solicitation may be 

cancelled and/or re-advertised for bids as deemed if deemed in the best interests of the County.  

 

A Contractor, who has executed a contract with the County, may be considered to have defaulted in the 

performance of the Contract, by: failure to comply with the requirements of the contract, sub-standard 

performance, failing to complete the contract, and/or by other significant errors and omissions as 

determined by the Project Manager and the Chief of Purchasing. In such instance, the Contractor’s 

performance and/or payments bonds, if any, may be exercised, and the Contract terminated and awarded 

to another Bidder if determined to be in the best interest of the County.  

 

A Bidder /Contractor, who has defaulted as discussed above, may be declared by the Chief of Purchasing 

to be ineligible to bid on future County solicitations for a period of up to two (2) years from the date the 

County determined the Bidder /Contractor to have defaulted. This determination by the Chief of 

Purchasing shall be final, and not subject to appeal.  

2.5 TERM OF CONTRACT 

The Contractor selected shall complete the scope of work and all requirements contained herein within 

one hundred (100) consecutive calendar days after start date to be specified in a written a Notice to 

Proceed issued by Charles County Government, as established by the County and the Contractor, plus any 

contract time extensions approved by the County to complete all work to a point of substantial completion 

as deemed by the County. 

2.6 BID/AWARD PROTESTS 

a) All protests made pursuant to solicitations must be in writing and delivered to the Chief of 

Purchasing within the timeframes specified: 

i. Protests must be delivered to the Chief of Purchasing no later than ten (10) consecutive 

calendar days after the basis for the protest (i.e. notification of rejection of bidder’s bid, 

notification of removal of bidder from consideration, etc.) is known or should have been 

known, whichever is earlier.  

ii. If protesting contract award, the protest must be delivered to the Chief of Purchasing within 

ten (10) consecutive calendar days after the Purchasing Division has publicly posted the 

proposed contract award. This provision shall only apply to “aggrieved” bidders.  
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iii. If bidder seeks as a remedy the cancellation or amendment of the solicitation, the protest 

must be delivered to the Chief of Purchasing before the submission date for bids/proposals.  

iv. If the County is closed for business at the due date and time, for whatever reasons, protests 

will be accepted on the next business day of the County prior to 12:00 p.m. (Eastern Time).  

Protests shall be considered timely only if received in the Purchasing Division office prior to close 

of business within the timeframes specified above.   

b) All protests made pursuant to solicitations shall be delivered to the Chief of Purchasing: 

 

Charles County Government 

ATTN: Chief of Purchasing, Purchasing Division (Room B130) 

200 Baltimore Street,  

La Plata, Maryland 20646 

c) Each protest must contain a protest filing fee in the amount of $500 (US currency); if the fee is 

paid by check, then the check must be made out to “Charles County Government”. The Chief of 

Purchasing, may, at his sole election, return the filing fee to the protesting bidder, if the protest is 

sustained. Filing fees for unsustained protests shall not be returned. The Chief of Purchasing must 

dismiss any protest not timely received.   

d) Only a bidder that is “aggrieved” is eligible to file a protest. Aggrieved means that the bidder who 

is filing the protest is susceptible for an award of the contract if the protest is sustained (e.g., a 

fourth ranked bidder is not aggrieved unless the grounds for a protest, if sustained, would 

disqualify the top three ranked bidders or would require that the solicitation be reissued). Each 

protest must contain the following: identification of the solicitation; the name, address and 

telephone number of the protesting bidder; a statement supporting that the bidder is aggrieved; and 

specification of all grounds for the protest, including submission of detailed facts and all relevant 

documents, citation to relevant language in the solicitation, regulations, or law relied upon; and, 

all other matters which the bidder contends supports the protest. The burden of production of all 

relevant evidence, data and documents, and the burden of persuasive argument to support the 

protest is on the bidder making the protest. 

e) The Chief of Purchasing shall forward to the County Attorney, all protests timely received and 

appropriate information addressing the circumstances of the protest. The Chief of Purchasing shall 

also forward for the County Attorney’s information, all protests not timely received and/or 

otherwise ineligible, that was dismissed by the Chief of Purchasing. 

f) The Chief of Purchasing, after consultation with the County Attorney, shall determine whether to 

sustain or reject the protest, and shall provide written notice of his determination to the bidder 

making the protest, and to the County Attorney. In the case of a sustained protest, the Chief of 

Purchasing, after consultation with the County Attorney, shall determine what remedy shall be 

taken to redress the protest.  Decisions shall be final, and not subject to appeal.  
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3.0 SOCIO-ECONOMIC PROGRAMS 

3.1 MINORITY BUSINESS ENTERPRISE (MBE) PROGRAM 

Bidders are advised that Charles County Government has established a MBE Program which applies to 

all formal solicitations. There is an aspirational goal of 25% MBE participation for each project. The use 

of MBEs is strongly encouraged. 

 

The County recognizes, as Minorities, the following groups: African Americans; American Indians/Native 

Americans; Asians; Hispanics; Women; Physically or Mentally Disabled persons and Disabled American 

Veterans. The County will automatically recognize MBE status for any firm certified by the Maryland 

Department of Transportation (MDOT), Federal 8-A registration or Charles County Government. 

Information concerning the Charles County MBE Registration Process may be obtained by contacting the 

Charles County Economic Development Office, at (301) 885-1340 x2202. 

 

The solicitation documents included herein contain a form entitled “Minority Business Enterprise 

Utilization Affidavit”. This document indicates the MBE certification status of the Bidder, as well as the 

level of participation of any MBE sub-contractor(s) or supplier(s). Bidders are required to complete this 

form and submit it with their bid. The awarded Bidders shall be required to report MBE Utilization to the 

County post award on the County’s “MBE Utilization – Post Award” form, if they have proposed any 

MBE usage.   

 

The County maintains a list of registered MBE firms on the Economic Development website located at 

http://www.meetcharlescounty.com/local-minority-business-programs/. 

3.2 SMALL LOCAL BUSINESS ENTERPRISE (SLBE) PROGRAM  

Bidders are advised that Charles County Government has established a Small Local Business Enterprise 

(SLBE) Program, which registered Charles County SLBE firms responding to this solicitation may receive 

a preference in accordance with the provisions of the Program that may apply to a formal solicitation 

resulting in an award of less than $500,000 if they: 

 

• Are registered in the Charles County SLBE Program and eligible in all other respects, at the time 

the firm’s bid is submitted. 

• Complete the attached SLBE forms and indicate their SLBE status. 

• Are susceptible for award for a contract valued less than $500,000. 

 

Registered Charles County SLBEs must meet all the same requirements of non-SLBE Bidders. Firms must 

have completed the registration process and have achieved full SLBE status by the due date for bids, in 

order to receive consideration as a SLBE during the evaluation of bids. Information concerning the Charles 

County SLBE Registration Process may be obtained by contacting the Charles County Economic 

Development Office, at (301) 885-1340 x2202. 

 

The County maintains a list of registered SLBE firms on the Economic Development website located at 

http://www.meetcharlescounty.com/local-minority-business-programs/.  
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4.0 MISCELLANEOUS TERMS 

4.1 INCURRING COSTS 

The County is not liable for any costs incurred by the Bidder prior to issuance of contract. 

4.2 INDEMNIFICATION CLAUSE 

The Contractor shall protect, hold free and harmless, defend and indemnify Charles County, including its 

officers, agents, and employees from all liability, penalties, costs, losses, damages, expenses, causes of 

action, claims or judgments, including attorney’s fees, resulting from injury to, or death of, any person or 

damage to property of any kind, which injury, death or damage arises out of, or is any way connected with 

the performance of the work under this contract. This agreement shall apply to any acts or omissions, 

negligent conduct, whether active or passive, including acts or omissions of contractor’s agents or 

employees; except that this agreement shall not be applicable to injury, death or damage to the property 

arising from the sole negligence of Charles County, it’s officers, agents and employees. 

4.3 PAYMENT OF TAXES 

The firm awarded the contract resulting from this solicitation shall be responsible for paying all Maryland 

sales tax, and any other applicable taxes, on items purchased by the Contractor in the pursuit of this 

contract. The County tax exempt status cannot be transferred to the Contractor.  

4.4 INSURANCE 

The Contractor shall provide, at their expense, the following: 

• Commercial automobile bodily injury and property damage insurance covering all vehicles 

whether owned, hired, or non-owned operated by/or on behalf of the Contractor in the performance 

of this contract with not less than the following units: 

o Bodily Injury:  $1,000,000 per person 

$2,000,000 per occurrence  

o Property Damage: $500,000 per occurrence 

 

The Contractor shall also obtain and pay premium for the following: 

• Worker’s Compensation in compliance with Maryland Statutory Limit. 

• Commercial General Liability in an amount not less than $2,000,000 (combined personal injury 

and/or property damage) per occurrence subject to $3,000,000 aggregate. 

 

Builder’s Risk Insurance: The Contractor shall purchase and maintain, in a company or companies, 

lawfully authorized to do business in the State of Maryland, property insurance written on a builders’ risk 

“all risk” or equivalent policy form in the amount of the initial contract sum, plus the value of subsequent 

contract modifications and cost of materials supplied or installed by others, comprising the total value for 

the entire project at the site on a replacement cost basis. Such property insurance shall be maintained, 

unless otherwise provided in the contract documents, until final completion and acceptance by the County. 

This insurance shall list the County Commissioners of Charles County as the Name of Insured on such 

builder’s risk policy. 

 

This insurance shall be on an “all risk” or equivalent policy form and shall include, without limitation, 

insurance against the perils of fire and physical loss or damage including, without duplication of coverage, 

theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, testing and 

startup, temporary building and debris removal including demolition occasioned by enforcement of any 
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applicable legal requirements, and shall cover reasonable compensation of Architect’s and Contractor’s 

services and expenses required as a result of such insured loss.  

 

The successful bidder shall provide the County with Certificates of Insurance evidencing the coverage 

required by this solicitation prior to award of a contract. The following certificates shall name The County 

Commissioners of Charles County (or other name as directed by the County) as an additional named 

insured: 

• Commercial automobile bodily injury and property damage insurance 

• Commercial General Liability 

 

All Certificates shall reference the solicitation name and number, and have an ending date that covers the 

entire contract term or extension period. The Contractor shall provide the County with copies of the 

Declarations and Exclusions for the Professional Liability insurance. 

 

If the insurance obtained requires deductibles, the Contractor shall pay all costs not covered because of 

such deductibles. Providing insurance as required herein does not relieve the Contractor of any 

responsibility or obligations ensuing as a result of the contract award, or for which the Contractor may be 

liable by law or otherwise. Proof of Insurance will be required and must be submitted prior to final 

execution of the Contract by Charles County Government. The Contractor shall be solely responsible for 

all work performed by subcontractors related to any contract awarded as a result of this solicitation, 

including but not limited to errors, omissions, and neglect. 

4.5 PERFORMANCE EVALUATIONS 

The County shall perform periodic performance evaluations, at the County’s discretion, on all work 

performed by the Contractor under this contract. The Contractor shall have the opportunity to review 

performance evaluations upon request. Performance evaluations shall be maintained in the County’s 

contract files.  

4.6 TESTING AND INSPECTIONS 

Unless otherwise stated in the Special Provisions, drawings or specification, the Contractor shall be 

responsible for securing all required testing and inspections as well as all associated cost. For bidding 

purposes, all Bidders shall assume that soils are suitable for construction at all work sites.  

4.7 SUBCONTRACTORS 

The Contractor shall not sublet any portion of this contract or assign or transfer any interest in this contract 

without receiving prior written approval from the County. Where two or more Bidders desire to submit a 

single bid in response to this ITB, they should do so on a prime-subcontractor basis rather than as a joint 

venture. Subcontracts for any portion of this contract must be clearly identified in the Bidder’s bid. 

Subcontracts are subject to Minority Business Enterprise (MBE) and Small Local Business Enterprise 

(SLBE) requirements detailed herein. 

4.8 NEWS RELEASE 

No news releases pertaining to this bid request or the service, study, or project to which it relates will be 

made without County approval. 

4.9 PUBLIC INFORMATION ACT/CONFIDENTIALITY NOTICE 

Bidders should give specific attention and identification of those specific portions of their bids which they 
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deem to contain confidential and/or proprietary information. Such information must be individually noted 

as being confidential or proprietary, either at that location, or in a separate consolidated listing contained 

within the bid/proposal, and provide justification of why the material should not be subject to disclosure 

by the County upon request under the Maryland Public Information Act. Bidders may not declare their 

entire bid/proposal package to be confidential or proprietary. Failure to provide specific identification and 

justification may result in the County releasing the information if requested to do so. 

4.10 CAMPAIGN FINANCE REFORM ACT OF 2013 

The Maryland Campaign Finance Reform Act of 2013 dictates that vendors with single contracts of 

$200,000 or more shall file certain campaign finance-related disclosures with the Maryland State Board 

of Elections. Vendors shall certify that they have filed the requisite disclosure, and if the vendor fails to 

provide this certification, the County must notify the State. In the event of Contract award, the Contractor 

shall certify that campaign finance-related disclosures are filed with the Maryland State Board of Elections 

as applicable. 

4.11 HOLIDAY SCHEDULE 

The following holidays are observed by the County:  

 

NEW YEAR'S DAY LABOR DAY 

MARTIN LUTHER KING JR.'S BIRTHDAY COLUMBUS DAY 

*LINCOLN'S BIRTHDAY VETERANS DAY 

WASHINGTON'S BIRTHDAY ELECTION DAY (WHEN APPLICABLE) 

*MARYLAND DAY THANKSGIVING DAY 

GOOD FRIDAY DAY AFTER THANKSGIVING 

MEMORIAL DAY CHRISTMAS DAY 

INDEPENDENCE DAY   

 

*FLOATING HOLIDAYS - COUNTY OFFICES AND OPERATIONS SHALL BE OPEN. 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART II -  GENERAL PROVISIONS 
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1.0 GENERAL PROVISIONS 

1.1 DEFINITIONS: 

A.S.T.M. - American Society for Testing Materials 

 

BID BOND - The security to be furnished by the bidder as a guaranty of good faith to enter into a 

contract with the COUNTY for the proposed work if such work is awarded to him. 

 

BIDDER - The person or persons, partnership, firm or corporation submitting a bid/proposal for 

the work contemplated. 

 

COMMISSIONERS - The County Commissioners of Charles County. 

 

COUNTY – The County Commissioners of Charles County, Maryland.  

 

CONTRACT - The written agreement executed by the County Commissioners of Charles County 

and the successful bidder, covering the performance of the work and the furnishing of materials 

required in the construction of the project. The contract shall include instructions to bidders, 

proposal, general specifications, special provisions, drawings, performance bond, extra work 

orders and any other written instructions pertaining to the method and manner of performing the 

work. 

 

CONTINGENT ITEM - Any item listed on the plans or called for in the Special Provisions and 

included in the Bid merely for the purpose of obtaining a contract price in case it may be needed. 

 

CONTRACTING OFFICER - The Director of the Department of Planning & Growth Management 

and includes a duly appointed successor or authorized representative. 

 

CONTRACTING AUTHORITY - The County Commissioners of Charles County. 

 

CONTRACTOR - The person or persons, partnership, firm or corporation who enters into a 

contract awarded to him by the COUNTY. 

 

DEPARTMENT - The authorized division or agency of Charles County Government responsible 

for the service or work for which the contract will be written. 

 

DAYS - Calendar Days 

 

DRAWINGS - All drawings or reproductions there of pertaining to the construction of the work 

which are approved by the CONTRACTING OFFICER. 

 

EXTRA WORK - A written order to the CONTRACTOR and signed by the CONTRACTING 

OFFICER, ordering a change in or an addition to the work from that originally shown by the 

drawings and specifications. 

 

GENERAL PROVISIONS - All requirements and provisions contained in this document. 

 

OWNER - The entity holding title or having vested interest in the property and rights associated 
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with the property. 

 

PAYMENT BOND – The approved form of security executed by the CONTRACTOR and his 

surety, guaranteeing payment of all labor, materials, supplies and rental of equipment reasonably 

required and used or consumed in the performance of the contract.  

 

PERFORMANCE BOND - The approved form of security executed by the CONTRACTOR and 

his surety, guaranteeing complete execution of the contract. 

 

PROPOSAL - The written offer submitted by the bidder in the required manner to perform the 

work contemplated. 

 

SPECIAL PROVISIONS - Statements modifying or changing the requirements or provisions of 

the General Specifications or adding new requirements or provisions thereto. 

 

SPECIFICATIONS - The General Provisions, Special Provisions, and all written or printed 

agreements and instructions pertaining to the performance of the work and to the quantity and 

quality of the materials to be furnished under the contract. 

1.2 SPECIFICATIONS AND DRAWINGS: 

The CONTRACTOR shall keep on the work site a copy of the drawings and specifications and 

shall at all times give the CONTRACTING OFFICER access thereto.  Anything mentioned in the 

specifications and not shown on the drawings or shown on the drawings and not mentioned in the 

specifications, shall be of like effect as if shown or mentioned in both.  In case of difference 

between drawings and specifications, the matter shall be promptly submitted to the 

CONTRACTING OFFICER, who shall promptly make a determination in writing.  Any 

adjustment by the CONTRACTOR without such a determination shall be at its own risk and 

expense.  The CONTRACTING OFFICER shall furnish from time to time such detailed drawings 

and other information as he may consider necessary, unless otherwise provided. 

1.3 CHANGES: 

A. The CONTRACTING OFFICER may, at any time, without notice to the sureties, by written 

order designated or indicated to be a change order, make any change in the work within the 

general scope of the contract, including but not limited to changes: 

 

(1) In the specifications (including drawings and design). 

 

(2) In the method or manner of performance of the work. 

 

(3) In the COUNTY furnished facilities, equipment, materials, services, or site. 

 

(4) Directing acceleration in the performance of the work. 

 

Any other written order or an oral order (which terms as used in this paragraph (B.) 

shall include direction, instruction, interpretation, or determination) from the 

CONTRACTING OFFICER, which causes any such change, shall be treated as a 

change order under this article, provided that the CONTRACTOR gives the 

CONTRACTING OFFICER written notice stating the date, circumstances, and 
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source of the order and that the CONTRACTOR regards the order as a change order. 

 

B. Except as herein provided, no order, statement, or conduct of the CONTRACTING OFFICER 

shall be treated as a change under this article or entitle the CONTRACTOR to an equitable 

adjustment hereunder. 

 

C. If any change under this article causes an increase or decrease in the CONTRACTOR'S cost 

of, or the time required for, the performance of any part of the work under this contract, whether 

or not changed by any order, an equitable adjustment shall be made and the contract modified 

in writing accordingly; provided, however, that except for claims based on defective 

specifications, no claim for any change under paragraph (B.) above shall be allowed for any 

costs incurred more than twenty (20) days before the CONTRACTOR gives written notice as 

therein required; and provided further, that in the case of defective specifications for which the 

COUNTY is responsible, the equitable adjustment shall include any increased cost reasonably 

incurred by the CONTRACTOR in attempting to comply with such defective specifications.   

 

D. If the CONTRACTOR intends to assert a claim for an equitable adjustment under this article, 

he must, within thirty (30) days after receipt of a written change order under paragraph (A.) 

above or the furnishing of a written notice under paragraph (B.) above, submit to the 

CONTRACTING OFFICER a written statement setting forth the general nature and monetary 

extent of such claim, unless this period is extended by the COUNTY. The statement of claim 

hereunder may be included in the notice under paragraph (B.) above. 

 

E. No claim by the CONTRACTOR for an equitable adjustment hereunder shall be allowed if 

asserted after final payment under this contract. 

1.4 CHANGE ORDERS: 

A. Additional Costs: 

The cost of any change ordered in writing by the CONTRACTING OFFICER which results in 

an increase in the contract price will be determined by one or the other of the following 

methods, at the election of the CONTRACTING OFFICER. 

 

(1) On the basis of a stated lump sum price, or other consideration fixed and agreed upon 

by negotiation between the CONTRACTING OFFICER and the CONTRACTOR in 

advance, or if this procedure is impractical because of the nature of the work or for 

any reason, 

 

(2) On the basis of the actual necessary cost as determined by the CONTRACTING 

OFFICER, plus a fixed fee to cover general supervisory and office expense and profit.  

The fixed fee shall not exceed fifteen percent (15%) of the actual necessary costs.  

The actual necessary cost will include all reasonable expenditures for material, labor, 

and supplies furnished by the CONTRACTOR and a reasonable allowance for the 

use of his plant and equipment where required, but will in no case include any 

allowance for general superintendent, office expense, or other general expense not 

directly attributable to the extra work. In addition to the foregoing, the following will 

be allowed: the actual payment by the CONTRACTOR for workmen's compensation 

and public liability insurance; performance and payment bonds (if any); and all 

unemployment and other social security contributions (if any) made by the 



RICH HILL FARM HOUSE STRUCTURAL STABILIZATION      ITB #21-12 

 

II-4 

 

CONTRACTOR pursuant to Federal or State statutes; when such additional 

payments are necessitated by such extra work.  An appropriate extension of the 

working time, if such be necessary, also will be fixed and agreed upon, and stated in 

the written order. 

 

B. Reduced Costs: 

The cost of any change ordered in writing by the CONTRACTING OFFICER which results in 

a decrease in the contract price will be determined in a manner conformable with paragraph 

A.2 under Additional Costs. 

1.5 DIFFERING SITE CONDITIONS: 

A. The CONTRACTOR shall promptly, and before such conditions are disturbed, notify the 

CONTRACTING OFFICER in writing of: 

 

(1) Subsurface or latent physical conditions at the site differing materially from those 

indicated in this contract, or  

 

(2) Unknown physical conditions at the site, of an unusual nature, differing materially 

from those ordinarily encountered and generally recognized as inhering in work of 

the character provided for in this contract. 

 

The CONTRACTING OFFICER shall promptly investigate the condition(s), and if he finds 

that such conditions do materially differ and cause an increase or decrease in the 

CONTRACTOR'S cost of, or the time required for, performance of any part of the work under 

this contract, whether or not changed as a result of such conditions, an equitable adjustment 

shall be made and the contract modified in writing accordingly. 

 

B. No claim of the CONTRACTOR under this article shall be allowed unless the CONTRACTOR 

has given the notice required in paragraph (A.) above; provided, however, the time prescribed 

therefore may be extended by the County. 

 

C. No claim by the CONTRACTOR for an equitable adjustment hereunder shall be allowed if 

asserted after final payment under this contract. 

1.6 TERMINATION OF CONTRACT FOR CONVENIENCE: 

A. The COUNTY may, by written notice to the CONTRACTOR, terminate this contract in whole 

or in part at any time, either for the COUNTY'S convenience or because of the failure of the 

CONTRACTOR to fulfill his obligations under this contract. 

 

Upon receipt of such notice, the CONTRACTOR shall: 

 

(1) Immediately discontinue any part or all services as directed by the County’s 

authorized representative, and  

 

(2) Deliver to the COUNTY the originals of all data, drawings, specifications, reports, 

estimates, summaries and such other information and materials as may have been 

accumulated by the CONTRACTOR in performing under this contract, whether 

completed or in process. 
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B. If the termination is for the convenience of the COUNTY, an equitable adjustment in the 

contract price shall be made but no amount shall be allowed for anticipated profit on 

unperformed services. 

 

C. If the termination is due to the failure of the CONTRACTOR to fulfill his obligations under 

this contract, the COUNTY may take over the work and prosecute the same to completion by 

contract or otherwise.  In such case, the CONTRACTOR shall be liable to the COUNTY for 

any additional cost occasioned to the COUNTY. 

 

D. If, after notice of termination for failure to fulfill obligations, it is determined that the 

CONTRACTOR had not so failed, the termination shall be deemed to have been effected for 

the convenience of the COUNTY.  In such event, adjustment in the contract price shall be 

made as provided in Paragraph B of this clause. 

 

E. The rights and remedies of the COUNTY provided in this clause are in addition to any other 

rights and remedies provided by law or under this contract. 

1.7 TERMINATIONS FOR DEFAULT - DAMAGES FOR DELAY - TIME 

EXTENSIONS: 

A. If the CONTRACTOR refuses or fails to prosecute the work, or any separable part thereof, 

with such diligence as will insure its completion within the time specified in this contract, or 

any extension thereof, or fails to complete said work within such time, the COUNTY may, by 

written notice to the CONTRACTOR, terminate his right to proceed with the work or such part 

of the work as to which there has been delay.  In such event, the COUNTY may take over the 

work and prosecute the same to completion, by contract or otherwise, and may take possession 

of and utilize in completing the work such materials, appliances, and plant as may be on site 

of the work and necessary therefore.  Whether or not the CONTRACTOR'S right to proceed 

with the work is terminated, he and his sureties shall be liable for any damage to the COUNTY 

resulting from this refusal or failure to complete the work within the specified time. 

 

B. If fixed and agreed liquidated damages are provided in the contract and if the COUNTY so 

terminates the CONTRACTOR'S right to proceed, the resulting damage will consist of such 

liquidated damages until such reasonable time as may be required for final completion and 

acceptance of the work together with any increased costs occasioned the COUNTY in 

completing the work. 

 

C. If fixed and agreed liquidated damages are provided in the contract and if the COUNTY does 

not so terminate the CONTRACTOR'S right to proceed, the resulting damage will consist of 

such liquidated damages until the work is completed and accepted. 

 

D. The CONTRACTOR'S right to proceed shall not be so terminated nor the CONTRACTOR 

charged with resulting damage if: 

 

(1) The delay in the completion of the work arises from unforeseeable causes beyond the 

control and without the fault or negligence of the CONTRACTOR, including but not 

restricted to, acts of God, acts of the COUNTY in its contractual capacity, acts of 

another Contractor in the performance of a contract with the COUNTY, fires, floods, 
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epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe 

weather, or delays of subcontractors or supplies arising from unforeseeable causes 

beyond the control and without the fault or negligence of both the CONTRACTOR 

and such subcontractors or suppliers; and  

 

(2) The CONTRACTOR, within ten (10) days from the beginning of any such delay 

(unless the CONTRACTING OFFICER grants a further period of time before the 

date of final payment under the contract), notifies the CONTRACTING OFFICER in 

writing of the causes of delay. 

 

The CONTRACTING OFFICER shall ascertain the facts and the extent of the delay and extend 

the time for completing the work when, in his judgment, the findings of fact justify such an 

extension, and his findings of fact shall be final and conclusive on the parties, subject only to 

appeal as provided in the article of these General Provisions entitled Disputes. 

 

E. If, after notice of termination of the CONTRACTOR'S right to proceed under the provisions 

of this article, it is determined for any reason that the CONTRACTOR was not in default under 

the provisions of this article, or that the delay was excusable under the provisions of this article, 

the rights and obligations of the parties shall, if the contract contains an article providing for 

termination for convenience of the COUNTY, be the same as if the notice of termination had 

been issued pursuant to such article.  If, in the foregoing circumstances, this contract does not 

contain an article providing for termination for convenience of the COUNTY, the contract 

shall be equitably adjusted to compensate for such termination and the contract modified 

accordingly; failure to agree to any such adjustment shall be a dispute concerning a question 

of fact within the meaning of the article of these General Provisions entitled Disputes. 

 

F. In the event the construction of this project is interrupted, halted or discontinued by the order 

of a Court of competent jurisdiction or the order of a supervening appropriate government 

authority over which the COUNTY has no control, then in that event, it is the intention of these 

specifications that the COUNTY'S liability shall be limited only to the actual value of the work 

already performed and materials already purchased, with no allowance permitted for loss of 

profits that would have ultimately accrued to the CONTRACTOR had the CONTRACTOR 

completed the contract. 

 

G. The rights and remedies of the COUNTY provided in this article are in addition to any other 

rights and remedies provided by law or under this contract. 

 

H. As used in Paragraph (D.1.) of this article, the term subcontractors or suppliers means 

subcontractors or suppliers at any tier. 

1.8 LIQUIDATED DAMAGES: 

A. The CONTRACTOR shall be liable for and shall pay to the COUNTY as fixed, agreed and 

liquidated damages such sum or sums as set forth herein before for each and every calendar 

day which the actual time of completion shall be delayed beyond the aforesaid permitted time 

of completion. Actual damages for such delay are impossible of determination, thus, said sum 

is a measure only of liquidated damages the COUNTY will sustain for each delay and shall 

not be construed as a penalty. 
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B. The COUNTY shall have the right to deduct the total amount of any liquidated damages for 

which the CONTRACTOR may be liable from moneys otherwise due the CONTRACTOR 

including any retainage under the control of the COUNTY. 

 

C. The surety upon the Performance Bond furnished by the CONTRACTOR shall be liable for 

any such liquidated damages for which the CONTRACTOR may be liable, to the extent that 

the CONTRACTOR shall not make settlement therefore with the COUNTY. 

1.9 PAYMENTS TO CONTRACTOR: 

A. The COUNTY will pay the contract price, less all costs for overtime superintendence and 

inspection, as herein-after provided. 

 

B. The COUNTY will make progress payments monthly as the work proceeds, or at more frequent 

intervals as determined by the CONTRACTING OFFICER, on estimates approved by the 

CONTRACTING OFFICER.  Progress payments will be due and payable thirty (30) calendar 

days after the COUNTY receives an acceptable invoice. If requested by the CONTRACTING 

OFFICER, the CONTRACTOR shall furnish a breakdown of the total contract price showing 

the amount included therein for each principal category of the work, in such detail as requested, 

to provide a basis for determining progress payments.  In the preparation of estimates, the 

CONTRACTING OFFICER, at his discretion, may authorize material delivered on the site 

and preparatory work done to be taken into consideration. Material delivered to the 

CONTRACTOR at locations other than the site may also be taken into consideration (1) if 

such consideration is specifically authorized by the contract and (2) if the CONTRACTOR 

furnishes satisfactory evidence that he has acquired title to such material and that it will be 

utilized on the work covered by this contract.  Such payments shall be conditioned upon 

submission by the CONTRACTOR of bills of sale or such other procedures satisfactory to the 

COUNTY to establish the COUNTY'S title to such materials or equipment or otherwise protect 

the COUNTY'S interest, including applicable insurance and transportation to the site. 

 

C. In making such progress payments, there shall be retained five-percent (5%) of the estimated 

amount until final completion and acceptance of the contract work. 

 

D. All material and work covered by progress payments made shall thereupon become the sole 

property of the COUNTY but this provision shall not be construed as relieving the 

CONTRACTOR from sole responsibility for all material and work upon which payments have 

been made or the restoration of any damaged work, or as waiving the right of the COUNTY to 

require the fulfillment of all of the terms of the contract. 

 

E. Upon completion and acceptance of all work, the amount due the CONTRACTOR under this 

contract shall be paid upon the presentation of a properly executed voucher and after the 

CONTRACTOR shall have furnished the COUNTY with a release, if required, of all claims 

against the COUNTY arising by virtue of this contract, other than claims in stated amounts as 

may be specifically excepted by the CONTRACTOR from the operation of the release.  The 

following documents, complete in all respects, shall be submitted with the final request for 

payment: 

 

(1) Document AIA G-706, Contractor's Affidavit of Release of Liens and Payment of 

Debts and Claims. 
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(2) Document AIA G-707, Consent of Surety Company for Final Payment.  

 

F. A formal final inspection will be scheduled within two (2) weeks of notification to the 

CONTRACTING OFFICER that the work is substantially completed. The CONTRACTING 

OFFICER shall have the option to correct or complete by others, any punch list items not 

completed by the CONTRACTOR within thirty (30) calendar days after the CONTRACTOR 

receives the punch list.  The cost of all work by others shall be deducted from the final payment. 

1.10 MATERIAL AND WORKMANSHIP: 

A. Unless otherwise specifically provided in this contract, all equipment, material, and articles 

incorporated in the work covered by this contract are to be new and of the most suitable grade 

for the purpose intended. Unless otherwise specifically provided in this contract reference to 

any equipment, material, article, or patented process, by trade name, make, or catalog number, 

shall be regarded as establishing a standard of quality and shall not be construed as limiting 

competition, and the CONTRACTOR may, at his option, use any equipment, material, article, 

or process which, in the judgment of the CONTRACTING OFFICER, is equal to that named. 

The CONTRACTOR shall furnish to the CONTRACTING OFFICER for his approval the 

name of the manufacturer, the model number, and other identifying data and information 

respecting the performance, capacity, nature, and rating of the machinery and mechanical and 

other equipment which the CONTRACTOR contemplates incorporating in the work. When so 

directed, samples shall be submitted for approval at the CONTRACTOR'S expense, with all 

shipping charges prepaid. Machinery, equipment, material, and articles installed or used 

without required approval shall be at the risk of subsequent rejection. 

 

B. All work under this contract shall be performed in a skillful and workmanlike manner. The 

CONTRACTING OFFICER may, in writing require the CONTRACTOR to remove from the 

work any employee the CONTRACTING OFFICER deems incompetent, careless, or 

otherwise objectionable. 

1.11 INSPECTION AND ACCEPTANCE: 

A. Except as otherwise provided in this contract, inspection and test by the COUNTY of material 

and workmanship required by this contract shall be made at reasonable times and at the site of 

the work, unless the CONTRACTING OFFICER determines that such inspection or test of 

material which is to be incorporated in the work shall be made at the place of production, 

manufacture, or shipment of such material.  To the extent specified by the CONTRACTING 

OFFICER at the time of determining to make off-site inspection or test, such inspection or test 

shall be conclusive as to whether the material involved conforms to the contract requirements.  

Such off-site inspection or test shall not relieve the CONTRACTOR of responsibility for 

damage to or loss of the material prior to acceptance, nor in any way affect the continuing 

rights of the COUNTY after acceptance of the completed work under the terms of paragraph 

(F.) of this article, except as here in above provided. 

 

B. The CONTRACTOR shall, without charge, replace any material or correct any workmanship 

found by the COUNTY not to conform to the contract requirements, unless in the public 

interest the COUNTY consents to accept such material or workmanship with an appropriate 

adjustment in the contract price.  The CONTRACTOR shall promptly segregate and remove 

rejected material from the premises. 
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C. If the CONTRACTOR does not promptly replace rejected material or correct rejected 

workmanship, the COUNTY may: (1) by contract or otherwise, replace such material or correct 

such workmanship and charge the cost thereof to the CONTRACTOR, or (2) terminate the 

CONTRACTOR'S right to proceed in accordance with Article 6 of these General Provisions. 

 

D. The CONTRACTOR shall furnish promptly, and without additional charge, all facilities, labor, 

and material reasonably needed for performing such safe and convenient inspection and test as 

may be required by the CONTRACTING OFFICER.  All inspection and test by the COUNTY 

or its agent shall be performed in such manner as not unnecessarily to delay the work.  Special, 

full size and performance tests shall be performed as described in this contract.  The 

CONTRACTOR shall be charged with any additional cost of inspection when material and 

workmanship are not ready at the time specified by the CONTRACTOR for its inspection. 

 

E. Should it be considered necessary or advisable by the COUNTY, at any time before acceptance 

of the entire work, to make an examination of work already completed, by removing or tearing 

out same, the CONTRACTOR shall, on request, promptly furnish all necessary facilities, labor, 

and material.  If such work is found to be defective or nonconforming in any material respect, 

due to the fault of the CONTRACTOR or his subcontractors, he shall defray all the expenses 

of such examination and of satisfactory reconstruction.  If, however, such work is found to 

meet the requirements of the contract, an equitable adjustment shall be made in the contract 

price to compensate the CONTRACTOR for the additional services involved in such 

examination and reconstruction and, if completion of the work has been delayed thereby, he 

shall, in addition, be granted a suitable extension of time. 

 

F. Unless otherwise provided in this contract, acceptance by the COUNTY shall be made as 

promptly as practicable after completion and inspection of all work required by this contract.  

Acceptance shall be final and conclusive except as regards latent defects, fraud, or such gross 

mistakes as may amount to fraud, or as regards the COUNTY'S right under any warranty or 

guarantee. 

1.12 SUPERINTENDENCY BY CONTRACTOR:  

The CONTRACTOR shall give his personal superintendence to the work or have a competent 

foreman or superintendent, satisfactory to the CONTRACTING OFFICER, on the work at all 

times during progress, with authority to act for him. 

1.13 PERMITS AND RESPONSIBILITIES: 

The CONTRACTOR shall, without additional expense to the COUNTY, be responsible for 

obtaining any necessary licenses and permits, and for complying with any applicable Federal, 

State, and Municipal laws, codes, and regulations in connection with the prosecution of the work.  

He shall be similarly responsible for all damages to persons or property that occurs as a result of 

his fault or negligence. He shall take proper safety and health precautions to protect the work, the 

workers, the public, and the property of others. He shall also be responsible for all materials 

delivered and work performed until completion and acceptance of the entire construction work, 

except for any complete unit of construction thereof which theretofore may have been accepted. 

1.14 CONDITIONS AFFECTING THE WORK: 

The CONTRACTOR shall be responsible for having taken steps reasonably necessary to ascertain 
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the nature and location of the work, and the general and local conditions which can affect the work 

or the cost thereof.  Any failure by the CONTRACTOR to do so will not relieve him from 

responsibility for successfully performing the work without additional expense to the COUNTY. 

The COUNTY assumes no responsibility for any understanding or representations concerning 

conditions made by any of its officers or agents prior to the execution of this contract, unless such 

understanding or representations by the COUNTY are expressly stated in the contract. 

1.15 OTHER CONTRACTS: 

The COUNTY may undertake or award other contracts for additional work excluded from this 

contract, and the CONTRACTOR shall fully cooperate with such other Contractors and COUNTY 

employees and carefully fit his own work to such additional work as may be directed by the 

CONTRACTING OFFICER.  The COUNTY'S separate contractors will coordinate their work 

with the CONTRACTOR.  The CONTRACTOR shall not commit or permit any act which will 

interfere with the performance of work by any other CONTRACTOR or by employees. 

1.16 PATENT INDEMNITY: 

Except as otherwise provided, the CONTRACTOR agrees to indemnify the COUNTY and its 

officers, agents, and employees against liability, including costs and expenses, for infringement 

upon any Letters, Patents of the United States arising out of the performance of this contract or out 

of the use or disposal by or for the account of the COUNTY of supplies furnished or construction 

work performed hereunder. 

1.17 ADDITIONAL BOND SECURITY: 

If any surety upon any bond furnished in connection with this contract becomes unacceptable to 

the COUNTY or if any such surety fails to furnish reports as to his financial condition from time 

to time as requested by the COUNTY, the CONTRACTOR shall promptly furnish such additional 

security as may be required from time to time to protect the interests of the COUNTY and of 

persons supplying labor or materials in the prosecution of the work contemplated by this contract. 

1.18 COVENANT AGAINST CONTINGENT FEES: 

The CONTRACTOR warrants that no person or selling agency has been employed or retained to 

solicit or secure this contract upon an agreement or understanding for a commission, percentage, 

brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial 

or selling agencies maintained by the CONTRACTOR for the purpose of securing business.  For 

breach or violation of this warranty the COUNTY shall have the right to annul this contract without 

liability or in its discretion to deduct from the contract price or consideration, or otherwise recover, 

the full amount of such commission, percentage, brokerage, or contingent fee. 

1.19 EMPLOYMENT DISCRIMINATION PROHIBITED: 

During the performance of this contract, the CONTRACTOR agrees as follows: 

 

A. The CONTRACTOR will not discriminate against any employee or applicant for employment 

because of race, color, religion, sex, or national origin.  The CONTRACTOR will take 

affirmative action to ensure that applicants are employed, and that employees are treated during 

employment, without regard to their race, color, religion, sex, or national origin.  Such action 

shall include, but not be limited to, the following:  employment, upgrading, demotion, or 

transfer; recruitment or recruitment advertising; layoff or termination; rates or pay or other 

forms of compensation; and selection for training, including apprenticeship. 



RICH HILL FARM HOUSE STRUCTURAL STABILIZATION      ITB #21-12 

 

II-11 

 

 

B. The CONTRACTOR will, in all solicitations or advertisements for employees placed by or on 

behalf of the CONTRACTOR, state that all qualified applicants will receive consideration for 

employment without regard to race, color, religion, sex, or national origin. 

 

C. The CONTRACTOR will send to each labor union or representative of workers with which he 

has a collective bargaining agreement or other contract or understanding, a notice, to be 

provided by the CONTRACTING OFFICER advising the labor union or worker's 

representative of the CONTRACTOR'S commitments under this Equal Opportunity article, 

and shall post copies of the notice in conspicuous places available to employees and applicants 

for employment. 

 

D. In the event of the CONTRACTOR'S noncompliance with the Equal Opportunity article of 

this contract or with any of the said rules, regulations, or orders, this contract may be cancelled, 

terminated, or suspended, in whole or in part. 

1.20 SUSPENSION OF WORK: 

A. The CONTRACTING OFFICER may order the CONTRACTOR in writing to suspend, delay, 

or interrupt all or any part of the work for such period of time as he may determine to be 

appropriate for the convenience of the public. 

 

B. If the performance of all or any part of the work is, for an unreasonable period of time, 

suspended, delayed, or interrupted by an act of the CONTRACTING OFFICER in the 

administration of this contract, or by his failure to act within the time specified in this contract 

(or, if no time is specified, within a reasonable time), an adjustment shall be made for any 

increase in the cost of performance of this contract (excluding profit) necessarily caused by 

such unreasonable suspension, delay, or interruption and the contract modified in writing 

accordingly.  However, no adjustment shall be made under this article for any suspension, 

delay, or interruption to the extent (1) that performance would have been so suspended, 

delayed, or interrupted by any other cause, including the fault or negligence of the 

CONTRACTOR or (2) for which an equitable adjustment is provided for or excluded under 

any other provision of this contract. 

 

C. No claim under this article shall be allowed (1) for any costs incurred more than twenty (20) 

days before  the CONTRACTOR shall have notified the CONTRACTING OFFICER in 

writing of the act or failure to act involved (but this requirement shall not apply as to a claim 

resulting from a suspension order), and (2) unless the claim, in an amount stated, is asserted in 

writing as soon as practicable after the termination of such suspension, delay, or interruption, 

but not later than the date of final payment under the contract. 

1.21 SUBCONTRACTORS: 

Subsequent to the award, the CONTRACTOR shall, submit for approval a complete list of 

subcontractors who will be engaged by him in the execution of the work.  After the list of 

subcontractors has been approved, no changes shall be made in it without the permission and 

approval of the CONTRACTING OFFICER.  The CONTRACTING OFFICER will, however, 

permit the CONTRACTOR to take the work out of the hands of any or all of the subcontractors 

and complete it himself if for any reason it becomes necessary or desirable for him to do so.  That 

portion of the specifications beginning with the CONSTRUCTION SPECIFICATIONS, if 
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included in these documents, is arranged for editorial convenience only, the divisions thereof are 

not to be construed in the whole as the complete representation of the work, nor individually as 

authorization or approval by the COUNTY to subdivide the CONTRACTOR'S responsibilities 

into subcontracts related to such division.  Nothing contained in the contract documents shall create 

any contractual relationship between any subcontractor and the COUNTY. 

1.22 SPECIFICATIONS, STANDARDS, AND FORMS: 

Specifications and also standards of associations, societies, and laboratories referred to in these 

specifications shall become a part of this contract and shall be considered as though incorporated 

herein. The latest edition or amendment of supplement thereto in effect on the latest bid invitation 

shall apply. Standards of associations, societies, and laboratories referred to in the specifications 

may be obtained directly from such organizations. 

 

The COUNTY shall not be responsible for furnishing any drawing, specification, or published 

material not specifically identified in the Special Provisions of these specifications. 

1.23 WORKING HOURS PER DAY: 

The normal number of working hours per day on this contract will be limited to eight (8), unless 

otherwise authorized by the CONTRACTING OFFICER. 

1.24 SATURDAYS, SUNDAYS, HOLIDAYS, AND NIGHT WORK: 

The CONTRACTOR will not be permitted to do any work which requires the services of the 

COUNTY'S inspection supervisory forces on Saturdays, Sundays, or holidays unless otherwise 

authorized by the CONTRACTING OFFICER in writing.  However, the CONTRACTOR, with 

verbal permission of the CONTRACTING OFFICER, may be permitted to perform on Saturdays 

and holidays, clean-up and such other items for which no specific payment are involved.  In cases 

of bona fide emergencies, sound judgment shall be exercised. 

1.25 CONTRACTOR RESPONSIBLE FOR OVERTIME COSTS: 

In cases where the CONTRACTOR desires to work in excess of the normal number of working 

hours per day and/or on designated COUNTY holidays, Saturdays, or Sundays, the 

CONTRACTOR shall submit such requests in writing to the CONTRACTING OFFICER at least 

three (3) days in advance of the requested extended working hour period. The CONTRACTOR 

shall include with the request the specific tasks or operations to be performed during the proposed 

period of extended working hours.  The CONTRACTOR shall be responsible for all costs incurred 

by the COUNTY in providing superintendence and inspection services to accommodate the 

CONTRACTOR in working extended hours including premium time, quality control testing, per 

diem, and miscellaneous expenses.  The COUNTY shall, with documentation, deduct the said 

monies for superintendence and inspection of the CONTRACTOR's work outside the normal 

working hours from payments due the CONTRACTOR. Said requested deductions shall not 

constitute a change or change order to the contract.  The CONTRACTOR expressly agrees to the 

deductions from payments due in accordance with the following fee schedule (where applicable) 

for those services as deemed necessary by the COUNTY: 

 

Engineer ................................$110.00 per hour 

Inspector ................................$80.00 per hour 

COUNTY Staff .....................$60.00 per hour 

Miscellaneous........................As Billed to the COUNTY 
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Quality Control Testing.........As Billed to the COUNTY 

Other .....................................As Billed to the COUNTY 

1.26 EMERGENCY WORK: 

In case of an emergency, when work requiring supervision by the COUNTY or the 

CONTRACTOR is to be performed on Saturdays, Sundays, holidays or for longer than eight (8) 

hours per day, the CONTRACTOR shall request permission of the CONTRACTING OFFICER 

to do so. If, in the opinion of the CONTRACTING OFFICER, the emergency is bona fide, he will 

grant permission to the CONTRACTOR to work such hours as may be necessary. Also, if in the 

opinion of the CONTRACTING OFFICER, a bona fide emergency exists, he may direct  the 

CONTRACTOR to work such hours as may be necessary whether the CONTRACTOR requests 

permission to do so or not. 

1.27 CONSTRUCTION FACILITIES: 

The CONTRACTOR will provide, erect, maintain and remove when directed: all barricades, 

staging, platforms, guards, etc., as required by local codes or laws, for protection of workmen, the 

public, or the environment.  The construction and maintenance of these items shall comply with 

all applicable safety codes and regulations. 

1.28 TEMPORARY FACILITIES: 

Before submitting his bid, the CONTRACTOR should visit the site and should confer with the 

owners of the facilities to determine the use and availability of existing water, sanitary facilities, 

electric power, and storage space, and to determine the extent to which the CONTRACTOR will 

be required to provide or supplement these and other necessary facilities at his own expense. 

 

Where existing toilet facilities are not available, the CONTRACTOR shall provide and maintain 

in a sanitary condition, an enclosed fly-tight toilet located as directed by the CONTRACTING 

OFFICER. 

1.29 OPERATING AND RESTORATION: 

The CONTRACTOR shall so conduct his operation as not to interfere with or endanger the 

ordinary use of existing structures, roads, utilities, and other facilities.  The CONTRACTOR shall 

provide and maintain all temporary roadways which may be authorized and all control and safety 

devices necessary to maintain traffic, safety and the optimum normal use thereof. Equipment, 

operations, and materials shall be confined to the limits defined by the CONTRACTING 

OFFICER. 

 

The site of the work and facilities required to be constructed under the contract shall be maintained 

in a clean, orderly, and safe condition.  Rubbish, surplus materials, and excess equipment shall not 

be permitted to accumulate during the progress of the work. 

 

After each facility is completed and after all the work under the contract has been completed, the 

structure, facility, temporary facilities, barricades, toilets, and all the premises shall be left clean, 

and in a condition satisfactory to the CONTRACTING OFFICER. 

 

The CONTRACTOR shall restore at his expense any damage to any property, including damage 

to trees, shrubs, ground cover, and other vegetation, and the CONTRACTOR shall save and hold 

the COUNTY free from all claims for damages or injury to all persons or property caused or 
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alleged to have been caused by the CONTRACTOR, his agents, employees, workmen, and 

subcontractors in the execution of this contract. 

1.30 WORK STOPPAGE BY THE COUNTY: 

The CONTRACTING OFFICER, by issuance of a stop work order, may direct the 

CONTRACTOR to suspend any work that may be subject to damage because of weather 

conditions. Extensions of time will be allowed, but no extensions of time shall release the 

CONTRACTOR and his sureties from their general obligations under the contract and 

performance bond. 

1.31 APPROVAL OF SPECIALIZED FACILITIES: 

Certain items specified elsewhere in these specifications may be required to be of an approved 

type for the purpose intended, as determined by a nationally recognized organization adequately 

equipped and competent to perform the specific inspection and approval service by examination, 

inspection, tests, or a combination thereof. 

 

Where such approval is required, the evidence of such approval shall be considered acceptable by 

the attachment to the article of the seal or label of the organization designated for the item 

specified, the inclusion by description and identification of such article in the current registry of 

approved items by the designated organization, or the issuance by the designated organization of 

a certificate acceptable to the COUNTY. 

1.32 SAFETY AND HEALTH: 

The CONTRACTOR shall conduct his operations, including those involving machinery and self-

propelled vehicles and equipment in order to protect the lives and health of employees and other 

persons; prevent damage to property, materials, supplies, and equipment; and to avoid work 

interruptions; and the CONTRACTOR shall, in the performance of this contract, comply with the 

applicable provisions of Federal, State and Municipal safety, health and sanitation laws and codes. 

 

The CONTRACTOR shall also comply with all pertinent provisions of the "Manual of Accident 

Prevention in Construction," (latest revised edition) of the Associated General Contractors of 

America, Incorporated, and amendments thereto, and shall otherwise furnish and employ such 

additional safeguards, safety devices, protective equipment and measures, and fire preventive and 

suppressive measures and equipment as the CONTRACTING OFFICER may determine to be 

necessary for the protection of property and for the life and health of personnel.  The 

CONTRACTOR shall, after receipt of such notice, immediately correct the conditions to which 

attention has been directed. Such notice when served on the CONTRACTOR or his representative 

at the site of work shall be deemed sufficient. 

 

If the CONTRACTOR fails or refuses to comply promptly with requirements, the 

CONTRACTING OFFICER may issue an order to suspend all or any part of the work. When 

satisfactory corrective action is taken, an order to resume work will be issued. No part of the time 

lost due to any such suspension order shall entitle the CONTRACTOR to any extension of time 

for the performance of the contract or to excess costs or damages. 

 

The CONTRACTOR shall maintain an accurate record of and shall report to the CONTRACTING 

OFFICER in the manner and on the form prescribed by the CONTRACTING OFFICER, all cases 

of death, occupational disease or traumatic injury requiring medical attention or causing loss of 
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time from work, or loss of or damage to property of the CONTRACTOR, the public, or the 

COUNTY arising out of or in the course of fires or employment incident to performance of work 

under this contract. 

1.33 INSURANCE: 

See Part I, Instructions to Bidders. 

1.34 ADVERTISING: 

No signs or advertisements shall be displayed on the construction site except with the prior 

approval of the CONTRACTING OFFICER. 

1.35 FEDERAL, STATE, AND LOCAL TAXES: 

Except as may be otherwise provided in this contract, the contract price includes all applicable 

Federal, State, and Local taxes, and duties. 

1.36 MAINTENANCE MANUALS: 

Prior to turning over operation and maintenance of the facilities and equipment constructed or 

rehabilitated under this project, the CONTRACTOR shall furnish the CONTRACTING OFFICER 

with seven (7) complete (and approved by the CONTRACTING OFFICER) sets of operating and 

maintenance manuals, manufacturer’s instructions, factory drawings, and parts lists as required for 

the proper maintenance and operation of equipment and related facilities furnished and installed 

under the contract and shall also instruct COUNTY personnel in the operation and maintenance of 

all mechanical and electrical equipment installed under the contract. 

1.37 CONTRACT GUARANTEE: 

Except where a longer period is established elsewhere in these specifications, all work including 

labor, materials, and equipment performed under this contract shall be guaranteed for a period of 

one (l) year from date of final acceptance of the contract by the COUNTY. All guarantees 

embraced in or required by this contract are subject to the terms of this provision unless otherwise 

expressly agreed in writing by the parties to the contract. During the term of the guarantee, the 

CONTRACTOR, when notified by the CONTRACTING OFFICER, shall promptly replace or put 

in satisfactory condition in every particular, any deficiency in the guaranteed work, and shall make 

good all damage to the structures and grounds, and to any other material, equipment, and property 

which are disturbed in fulfilling the requirements of the guarantee of which have been damaged 

because of the deficient work.  In the event of failure by the CONTRACTOR to comply with these 

provisions within ten (10) days following date of notification, the COUNTY may proceed to have 

such defects repaired and the CONTRACTOR and his surety shall be liable for cost incurred in 

connection therewith. 

1.38 APPORTIONING OF CONTRACT AMOUNT (LUMP SUM): 

Before the first application for payment, the CONTRACTOR shall submit to the COUNTY a cost 

breakdown of the various portions of the work indicating: the estimated quantity of units of each 

portion of the work, the cost per unit of each portion, and the total aggregate cost of each portion. 

Profit and overhead shall be properly apportioned to each item and all unit and proportional costs 

shall aggregate the total CONTRACT sum, divided so as to facilitate payments to subcontractors. 

The cost breakdown shall be prepared in such form as the COUNTY may direct and be supported 

by such data to substantiate its correctness as the COUNTY may require. This breakdown, when 

approved by the COUNTY, shall be used only as a basis for the CONTRACTOR'S applications 



RICH HILL FARM HOUSE STRUCTURAL STABILIZATION      ITB #21-12 

 

II-16 

 

for payments. 

1.39 CONSTRUCTION PROGRAM: 

Following receipt of the Notice to Proceed with the work and prior to commencement of on-site 

operations, the CONTRACTOR shall submit to the CONTRACTING OFFICER schedule(s) of 

his proposed operating and progress, showing the CONTRACTOR'S estimated starting and 

completion dates for each element of the work, in graphic form when required, and showing also 

the dollar value which the CONTRACTOR proposes to establish for each such element. Failure to 

submit this schedule, and to obtain approval thereof and to conform to construction progress 

therewith, will be considered cause for postponing approval of the CONTRACTOR'S payment 

requests.  Both the schedule of progress and the dollar value will be subject to approval and 

modification by the CONTRACTING OFFICER. When required by the CONTRACTING 

OFFICER for purposes of determining the equitableness of the CONTRACTOR'S payment 

request, the CONTRACTOR shall furnish evidence satisfactory to the CONTRACTING 

OFFICER of the sums paid by the CONTRACTOR for materials, supplies, and other items of 

expense.   

1.40 SHOP DRAWINGS, CATALOGS, AND SAMPLES: 

Where shop drawings, catalogs, schedules, samples and related material are specified to be 

submitted, and whenever required by the COUNTY to be submitted, the CONTRACTOR shall 

submit four facsimiles for review and approval, one of which will be returned to the 

CONTRACTOR when approved. If the CONTRACTOR wishes additional copies returned, he 

may submit more than four copies, in which case the extra copies will be returned to the 

CONTRACTOR. The shop and diagram drawings and schedules must show completely all the 

work to be done, and any error or omission in the construction work because of incomplete or 

erroneous shop drawings, diagram drawings, and schedules shall be corrected by the 

CONTRACTOR at his own expense, even though the work is in place. Unless specifically 

requested as an exception by the CONTRACTOR, and approved by the COUNTY in writing, the 

approval by the COUNTY of any shop drawings, catalog, schedule, sample, and related material 

is limited to compliance with the contract drawings and contract specifications, and such approval 

by the COUNTY will not relieve the CONTRACTOR of the responsibility for errors or for failure 

properly to coordinate all elements of the project affected by the submitted material. All submittals 

shall be clearly identified. 

 

The COUNTY will make every effort to process all such submitted material as expeditiously as 

possible but it is the responsibility of the CONTRACTOR to present all such submittals at least 

two weeks in advance of his need for such approval, and in any event the COUNTY will entertain 

no request for a time extension to the contract resulting from a delay by the COUNTY in 

processing such submitted material unless the material is submitted in sufficient time to permit 

adequate review by the COUNTY commensurate with the complexity of the specific submittal.  

For shop drawing reviews in excess of two for each item, the COUNTY shall deduct from monies 

due the CONTRACTOR the cost incurred by the COUNTY for such additional reviews.  When 

specified or requested by the CONTRACTING OFFICER, the CONTRACTOR shall submit a 

certificate executed by the manufacturer certifying that the materials or equipment to be 

incorporated in the work comply with the requirements of these specifications. 

1.41 INSPECTION AND ACCEPTANCE OF WORK: 

All work on improvements shall be subject to inspection by the CONTRACTING OFFICER 
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during and upon completion of construction and to approval and acceptance by such representative 

on behalf of the COUNTY, if said work is found to be in accordance with the CONTRACT. 

 

When all work comprised in this contract has been completed, including cleanup and restoration, 

the CONTRACTOR shall so notify the CONTRACTING OFFICER in writing; the 

CONTRACTING OFFICER will then make a final inspection.  When defects, errors, and 

omissions disclosed by the final inspection have been corrected, acceptance will be given in 

writing, but until such acceptance, the CONTRACTOR shall be responsible for the work covered 

by this contract. 

1.42 ERRORS AND OMISSIONS: 

The CONTRACTOR shall, immediately upon his discovery of any statement or detail which is 

discrepant or which otherwise appears to be in error, bring the same to the attention of the 

CONTRACTING OFFICER for decision or correction.  Full instructions will always be given if 

such error or omission is discovered. 

1.43 INTENT OF SPECIFICATIONS: 

It is the spirit and intent of these documents, specifications, and of the drawings forming part of 

them, to provide that the work and all parts thereof shall be fully completed and suitable in every 

way for the purpose for which designed, and that all parts of the work shall be of a quality be of a 

quality comparable and consistent with the general quality of the facility being constructed. The 

CONTRACTOR shall supply all materials and do all work which reasonably may be implied as 

being incidental to the work of this contract. 

1.44 DISPUTES: 

A. Except as otherwise provided in this contract, any dispute concerning a question of fact arising 

under this contract, which is not disposed of by agreement, shall be decided by the 

CONTRACTING OFFICER who shall reduce his decision to writing and mail or otherwise 

furnish a copy thereof to the CONTRACTOR.  

 

B. The decision of the CONTRACTING OFFICER shall be final and conclusive unless, within 

thirty (30) days from the date of receipt of such copy, the CONTRACTOR mails or otherwise 

furnishes to the CONTRACTING OFFICER a written appeal addressed to the COUNTY. The 

decision of the COUNTY for determination of such appeals shall be final and conclusive. In 

connection with any appeal proceeding under this article, the CONTRACTOR shall be 

afforded an opportunity to be heard and to offer evidence in support of his appeal. Pending 

final decision of a dispute hereunder, the CONTRACTOR shall proceed diligently with the 

performance of the contract and in accordance with the CONTRACTING OFFICER'S 

decision. 

 

C. This DISPUTES article does not preclude consideration of questions of law in connection with 

decisions provided for in Paragraph A above.  Nothing in this contract, however, shall be 

construed as making final the decision of any administrative, official, representative, or board 

on a question of law. 
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1.45 FAIR TREATMENT OF SUBCONTRACTORS AND VENDORS: 

A. The CONTRACTOR must make payment to any sub-contractor or vendor within 15 business 

days of receiving payment from the COUNTY for a contractor invoice submitted to the 

COUNTY that billed for services or commodities provided by that sub-contractor or vendor. 

B. CONTRACTORS may not impose retainage rates upon sub-contractors that are higher than 

those rates imposed upon the CONTRACTOR by the COUNTY.  

1.46 COMPLIANCE WITH FEDERAL EMPLOYMENT REGULATIONS: 

A. Federal law requires that employers must verify that an individual whom they plan to employ 

or continue to employ in the United States is authorized to accept employment in the United 

States. 

 

B. By submitting a bid/proposal in response to this solicitation, the CONTRACTOR certifies that 

no person will be employed on this project in any manner, including sub-contractors and 

suppliers, that is not eligible to work in the United States, or whose employment is in violation 

of State or federal law.  The CONTRACTOR has sole responsibility for compliance with this 

requirement. 

 

C. Violation of this requirement may result in termination of the CONTRACT, a penalty of 

$1,000 per day or occurrence, whichever is higher, and/or reporting of the violation to the 

appropriate authorities. 

 

* * * * * END OF GENERAL PROVISIONS * * * * *



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART III -  SPECIAL PROVISIONS 
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1.0 GENERAL DESCRIPTIONS 

1.1 PROJECT DESCRIPTION 

The primary purpose of the project is to perform structural repairs on the Rich Hill Farm House 

building off Bel Alton Newtown Road in Bel Alton, Maryland. A vicinity map showing the 

location of the project is shown in Appendix 4.  

1.2 PROJECT BACKGROUND 

Constructed in 1783, Rich Hill is listed on the National Register of Historic Places and is 

historically significant both architecturally, and for its association with the escape of John Wilkes 

Booth through Southern Maryland after the assassination of President Lincoln. An evaluation of 

the structure was performed in 2017 by the Ottery Group, and repair recommendations were made 

to stabilize the building. 

1.3 DRAWINGS AND SPECIFICATIONS  

All work shall be performed in accordance with the project drawings and specifications provided 

in Appendix 2. Furthermore, the work shall be in compliance with the Charles County 

Government Department of Planning and Growth Management Standards & Specifications for 

Construction and all other local, state, and federal codes, guidelines, ordinances, and regulations 

applicable to the work to be performed under this contract. 

1.4 TIME OF COMPLETION 

The date by which the work to be performed under this contract is to be completed shall constitute 

the contract completion date. The Contractor shall be given a total of one-hundred (100) 

consecutive calendar days from the date of the Notice-to-Proceed, as established by the County 

and the Contractor, plus any contract time extensions approved by the County to complete all work 

to a point of substantial completion. The project shall be considered substantially complete upon 

receipt of a Certificate of Substantial Completion by the Charles County Department of Planning 

& Growth Management.  

1.5 LIQUIDATED DAMAGES 

Time is of the essence for the completion of this project. In accordance with the General 

Provisions, the County shall, at its discretion, assess liquidated damages in the amount as 

determined by the County to be the actual cost incurred by the County as a result of the project 

being extended beyond the contract completion date as defined in Part III, Section 1.4 Time of 

Completion of these Special Provisions. The amount of liquidated damages shall not exceed $500 

per day. 

2.0 SCOPE OF SERVICES 

The Scope of Services for this project includes all incidental work necessary to perform the work 

identified on the Bid Form. The Contractor shall not commence any work under the Scope of 

Services prior to receiving a written notice from the County. The notice will only be in the form 

of an official Notice-to-Proceed (NTP) letter from Charles County Department of Planning & 

Growth Management. Any other form of authorization for the start of work on this project does 

not constitute approval by the County. 

 

There will be no separate payment by the County for performing tasks within the Scope of 

Services. The cost associated with these items shall be considered incidental expenses and 
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included in the bid item prices.  

2.1 PRE-CONSTRUCTION VIDEO 

Upon receiving the NTP and prior to mobilizing to the project site, the Contractor shall conduct a 

site video inspection of the project area(s). The pre-construction video shall document existing 

conditions within each area. Prior to the start of any work on site, a copy of the pre-construction 

site video shall be provided to the County in a digital format acceptable by the County. 

2.2 PROJECT SCHEDULE 

Upon receiving the Notice of Intent to Award (NOIA) letter from the County, the Contractor shall 

begin developing a project schedule to be submitted to the County for review and acceptance at or 

before the project Pre-Construction meeting. The schedule shall be prepared utilizing the Critical 

Path Method (CPM). The schedule shall breakdown each bid item task into manageable and 

measurable subtasks. The schedule shall be monitored through the duration of the contract and 

shall be updated prior to each progress meeting, with copies provided by the Contractor for each 

meeting attendee for review and discussion. The schedule shall be prepared in a manner that front 

loads concentrated work efforts that reserves time to deal with unforeseen difficulties, and still 

meet the allotted time for completion. 

2.3 PERMITS 

A permit from the Charles County Codes, Permits, and Inspection Services (CPIS) Division has 

been obtained for this work. The Contractor shall accept transfer of responsibility for the permit 

and schedule inspections as appropriate. 

2.4 EQUIPMENT AND MATERIAL SUBMISSION 

Equipment and material shall comply with the Charles County Government Department of 

Planning & Growth Management Standards & Specifications for Construction. The Contractor 

shall also provide a Certificate of Compliance for each material and equipment stating that the 

equipment and/or materials fully comply with the requirements of this contract. 

 

Prior to ordering and/or delivery, the Contractor shall submit for review and approval to the County 

or its authorized representative, all sources from which the Contractor proposes to obtain 

equipment and materials. Furthermore, prior to installation or use, the Contractor shall submit for 

approval, product data for all equipment and materials to include, but not limited to structural wood 

members, nails, connectors, brick, mortar, shoring, concrete, etc. 

2.5 PROJECT COORDINATION 

The Contractor shall coordinate with all applicable County staff, State of Maryland staff, and 

utility companies having jurisdiction, stake, or vested interest that could or may be affected by this 

project. The Contractor must notify the affected parties prior to starting and at the completion of 

their work affecting the party’s vested interest. In addition, delivery of materials/equipment must 

be coordinated in advance with the County. The Contractor shall maintain reasonable access to 

allow these parties to perform their duties as it relates to their respective jurisdiction, facilities, and 

property. 
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2.6 PROJECT MEETINGS 

The Contractor is required to attend periodic meetings throughout the duration of the contract. 

2.6.1 Pre-Construction Meeting 

The Contractor shall attend a pre-construction office meeting at the County prior to starting any 

work. The Contractor shall coordinate with the County’s Planning Division for the date and time 

of this meeting and to provide items of discussion for the agenda. The County will provide the 

agenda and chair the meeting while the Contractor shall be responsible for keeping a record of 

the meeting and provide meeting notes to the County for review and acceptance within one (1) 

week following the meeting. The Contractor must provide at least four (4) copies of the initial 

project CPM schedule and be prepared to answer any questions pertaining to the prepared 

schedule. The agenda for the meeting will generally include the following topics: 

1. Responsibilities of Consulting Engineer 

2. Responsibilities of the Owner/County 

3. Responsibilities of the Contractor 

4. Responsibilities of the funding agency 

5. Coordination of utility work 

6. Processing pay requests 

7. Discussion of contractor’s schedule 

8. Review of subcontractors 

9. Submittals. 

10. Change order procedures 

11. Safety 

12. Labor and equal employment requirements 

13. Project inspection 

14. Project sign 

15. Coordination between contractors 

16. Other items  

2.6.2 Site Meeting 

Immediately following the pre-construction office meeting, the Contractor shall conduct a pre-

construction site meeting with the County, all applicable regulatory agencies, and utility 

companies prior to start of work, and periodically as needed throughout the course of the project. 

The purpose of the site meeting is to provide an opportunity to discuss the effects the construction 

will have on each agency or company’s area of jurisdiction. 

2.6.3 Bi-Weekly Progress Meetings 

In an effort to keep the project on schedule, to review the progress of construction, and to discuss 

pertinent project issues, the Contractor shall be prepared to meet at the County Government 

Building, or at the site, on a bi-weekly basis at an agreeable time and day during the work week.  

The Contractor shall chair all Progress Meetings and provide an agenda for the meetings to the 

County at least 48 hours prior to the scheduled time of meeting. The Contractor shall keep record 

of each meeting and submit copies of the meeting notes to the County for review and comment 

within one (1) week following the meeting. In addition to the agenda, the Contractor shall 

provide a verbal status update, and an updated project schedule, copies of the previous meeting’s 
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notes. 

2.6.4 Field Coordination Meeting 

The Contractor shall coordinate and attend, when necessary, any field coordination meetings 

required by the County, or any regulatory agency or utility company as required to discuss issues 

related to the performance of work identified in these Special Provisions; including but not 

limited to, the Army Corps of Engineers, the Department of Natural Resources, the Maryland 

Department of the Environment (MDE), the Water Management Administration (WMA), 

Maryland State Highway Administration (SHA), Charles County Codes Permits and Inspection 

Services (CPIS) Division, Washington Gas, SMECO, Verizon, etc. 

2.7 INVOICES 

The Contractor shall submit monthly invoices on the County’s standard invoices form for payment 

of work performed. Payment of invoices by the County shall be in accordance with the Part II – 

General Provisions. 

 

The County will pay the Contractor monthly for work satisfactorily performed during the 

preceding calendar month, less 5% of the amount invoiced for retainage. The retainage shall be 

held for the one (1) year warranty period. In lieu of retainage, the County will accept a Maintenance 

Bond. Reduction of the retainage of less than 5% shall be at the sole discretion of the County.  

2.8 CLOSEOUT DOCUMENTS 

Upon completion of all work related to this project, the Contractor shall complete and submit to 

the County the closeout documents provided in Appendix 5 of this solicitation. Closeout 

documents are required prior to the release of funds held as retainage for the project. If required, 

the Contractor shall make any modifications to the information provided with the closeout 

documents at no additional cost to the County. 

Close out procedures shall be as follows: 

2.8.1 Substantial Completion Inspection and Certification 

Prior to scheduling the substantial completion inspection, the Contractor must have successfully 

completed all field testing in accordance with current Charles County Specifications for 

Construction and project specifications.  The County will issue a Certificate of Substantial 

Completion upon satisfactory completion of the substantial completion inspection punch list 

items. 

2.8.2 Warranty Period 

The issue date of the Certificate of Substantial Completion shall signify the start of the warranty 

period for the project. 

2.8.3 Final Completion Inspection and Certification 

Prior to scheduling the final completion inspection, the Contractor shall complete the remainder 

of the substantial completion inspection punch list items.  The County will issue a Certificate of 

Final Completion upon verification of completion of all punch list items. 
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2.8.4 Final Payment/Release of Retainage 

a. The County will make the final progress payment to the Contractor upon 

completion of the following items: 

• Issuance of Certificate of Final Completion 

• Submission of Close Out documents provided in Appendix 5 

• Demobilization and site restoration and cleanup 

 

b. The County, at its sole discretion, may release retainage upon submission 

of a 1-Year Maintenance Bond. Proof of maintenance period coverage 

under the performance bond shall be via specific language in the 

performance bond or a letter from the bonding company stating that the 

performance covers the 1-Year warranty period. The County, at its sole 

discretion may also allow for partial releases of retainage at the Contractor’s 

request and approval by the County. 

3.0 SCOPE OF WORK 

The Contractor shall not commence construction activities under the scope of work prior to 

receiving a written notice from the County.  

 

The scope of work for this project includes, but is not limited to, the furnishing of all coordination, 

scheduling, supervision, labor, tools and equipment, materials and supplies, incidentals and 

appurtenances, tie-ins, and mobilization/demobilization as required for the construction of these 

structural improvements. Work shall also include, but not be limited to, restoration of all disturbed 

areas and surfaces including the surrounding site. All work shall be in accordance with the Contract 

Documents and Construction Plans provided in Appendix 2 of this solicitation, the Charles County 

Department of Planning and Growth Management Standards and Specifications for 

Construction, and all other applicable requirements of the County and any other regulatory 

authority having jurisdiction to control, limit, or otherwise regulate the work performed under this 

contract. 

4.0 BID ITEM DESCRIPTIONS 

4.1 BASE BID ITEMS 

Quantities provided on the Bid Form are estimates and not guaranteed. 

GENERAL ITEMS 

4.1.1 Bid Item A1: Exterior Chimney Mortar Repointing 

The Contractor shall remove existing non-compatible mortar from the existing chimney and 

replace with a mortar compatible with historic brick masonry, as specified in the Bid Form and 

Construction Drawings. Removal of existing mortar shall be performed by qualified personnel 

with experience in historic brick masonry repair by hand chisel and mash hammer and done 

with extreme care to not damage the existing brick masonry. The Contractor shall provide all 

coordination, scheduling, supervision, labor, equipment, materials, incidentals and 

appurtenances, hauling from site, and off-site disposal. Prior to execution of work, the Contractor 

shall prepare and submit brick and mortar samples to the Owner for review and approval. Refer 
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to the Construction Drawings for additional details. 

Payment - Bid Item A1 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. 

Quantities provided on the Bid Form are estimates and not guaranteed. The Contractor shall 

tabulate quantities to be constructed based on field conditions, which shall be submitted to be 

reviewed and authorized by the County. The difference between the as-constructed quantities 

authorized by the County and the quantity on the Bid Form shall be added or deducted from the 

quantity for which payment will be made using the unit price provided on the Bid Form. 

4.1.2 Bid Item A2: Demolish East Chimney (see drawings) 

The Contractor shall demolish the east chimney and salvage existing bricks to the greatest extent 

possible as shown in the Construction Drawings. The Contractor shall take precautions to 

salvage the existing brick and store onsite at an agreed upon location. The Contractor shall 

provide all coordination, scheduling, supervision, labor, equipment, materials, incidentals and 

appurtenances, hauling from site, and off-site disposal for damaged, unusable brick/mortar. 

Payment - Bid Item A2 of the Bid Form establishes the lump sum price for which payment will 

be made by the County to the Contractor for providing construction services associated with this 

task. 

4.1.3 Bid Item A3: Temporary Shoring Design and Construction (as required) 

The Contractor shall design, furnish, and install temporary shoring and scaffolding as project 

conditions require. The Contractor is responsible for determining where temporary shoring and 

scaffolding are required to make safe and stabilize all floors, walls, roof, and appurtenances based 

on the project conditions, the Contractor’s means and methods, and access requirements to 

complete all work. Any shoring supporting the building structure shall be designed, signed and 

sealed, by a registered Professional Engineer in the State of Maryland, hired by the Contractor, 

who shall submit drawings and calculations for the shoring design to the County for review 

and approval. 

 

Payment – Bid Item A3 of the Bid Form establishes the lump sum price for which payment will 

be made by the County to the Contractor for providing services associated with this task. 

 

FIRST FLOOR – DRAWING S-101 

4.1.4 Bid Item A4: Demolish First Floor Walls 

The Contractor shall demolish the first- floor walls indicated in the construction drawings. The 

Contractor shall provide all coordination, scheduling, supervision, labor, equipment, materials, 

incidentals and appurtenances, hauling from site, and off-site disposal. 

 

Payment – Bid Item A4 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 

submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form. 
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4.1.5 Bid Item A5: New 2x6 East Wall Framing 

The Contractor shall replace the existing deteriorated east wall with a new 2x6 wall, as indicated 

in the construction drawings. The Contractor shall provide all coordination, scheduling, 

supervision, labor, equipment, materials, incidentals and appurtenances, hauling from the site, 

and off-site disposal. 

 

Payment - Bid Item A5 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 

submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form. 

4.1.6 Bid Item A6: New East Foundation 

The Contractor shall demolish and replace the east foundation pier as indicated in the 

construction drawings. The intent of this item is to match the existing, exterior facing aesthetic 

as close as possible. To achieve this, the Contractor shall salvage existing brick at the exterior 

foundation wall where it is removed to install the new foundation. After installation of the 

foundation, repair brick foundation wall in-kind using the same mortar as the chimney repairs. 

The Contractor shall provide all coordination, scheduling, supervision, labor, equipment, 

materials, incidentals and appurtenances, hauling from site, and off-site disposal. 

 

Payment – Bid Item A6 of the Bid Form establishes the lump sum price for which payment will 

be made by the County to the Contractor for providing construction services associated with this 

task. 

4.1.7 Bid Item A7: Sheath and Clad Gable End Walls 

Contractor shall furnish and install sheathing on the east and west gable end walls as specified in 

the construction drawings. The Contractor shall provide all coordination, scheduling, 

supervision, labor, equipment, materials, incidentals and appurtenances, hauling from site, and 

off-site disposal. 

 

Payment - Bid Item A-7 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 

submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form. 

4.1.8 Bid Item A8: Timber Wall Repair 

Contractor shall remove and replace timber framing in walls as specified in the construction 

drawings. Wood members for replacement or repair of existing members shall be cut to 

dimensions matching the existing member. All replacement materials must be approved by the 

County in advance of installation. The Contractor shall provide all coordination, scheduling, 

supervision, labor, equipment, materials, incidentals and appurtenances, hauling from site, and 
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off-site disposal. 

 

Payment - Bid Item A8 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 

submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form. 

 

SECOND FLOOR – DRAWING S-102 

4.1.9 Bid Item A9: Demolish Second Floor Walls 

The Contractor shall demolish the second -floor walls indicated in the construction drawings. 

The Contractor shall provide all coordination, scheduling, supervision, labor, equipment, 

materials, incidentals and appurtenances, hauling from site, and off-site disposal. 

 

Payment - Bid Item A9 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 

submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form.  

4.1.10 Bid Item A10: New 2x6 East Wall Framing 

The Contractor shall replace the existing deteriorated east wall with a new 2x6 wall, as indicated 

in the construction drawings. The Contractor shall provide all coordination, scheduling, 

supervision, labor, equipment, materials, incidentals and appurtenances, hauling from site, and 

off-site disposal. 

 

Payment - Bid Item A10 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 

submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form. 

4.1.11 Bid Item A11: Sheath and Clad Gable End Walls 

Contractor shall furnish and install sheathing on the east and west gable end walls as specified in 

the construction drawings. The Contractor shall provide all coordination, scheduling, 

supervision, labor, equipment, materials, incidentals and appurtenances, hauling from site, and 

off-site disposal. 

 

Payment - Bid Item A11 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 
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submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form. 

4.1.12 Bid Item A12: Timber Framing Repair 

Contractor shall remove and replace timber framing as specified in the construction drawings. 

Wood members for replacement or repair of existing members shall be cut to dimensions 

matching the existing member. All replacement materials must be approved by the County in 

advance of installation. The Contractor shall provide all coordination, scheduling, supervision, 

labor, equipment, materials, incidentals and appurtenances, hauling from site, and off-site 

disposal. 

 

Payment - Bid Item A12 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 

submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form. 

 

ATTIC & ROOF – DRAWINGS S-103 & S-104 

4.1.13 Bid Item A13: Timber Framing Repair and Replacement 

Contractor shall remove and replace timber framing as specified in the construction drawings. 

Wood members for replacement or repair of existing members shall be cut to dimensions 

matching the existing member. All replacement materials must be approved by the County in 

advance of installation. The Contractor shall provide all coordination, scheduling, supervision, 

labor, equipment, materials, incidentals and appurtenances, hauling from site, and off-site 

disposal. 

 

Payment - Bid Item A13 of the Bid Form establishes the unit price based on the quantity on the 

Bid Form for which payment will be made by the County for all scope shown on the plans. The 

Contractor shall tabulate quantities to be constructed based on field conditions, which shall be 

submitted to be reviewed and authorized by the County. The difference between the as-

constructed quantities authorized by the County and the quantity on the Bid Form shall be added 

or deducted from the quantity for which payment will be made using the unit price provided on 

the Bid Form. 

4.1.14 Bid Item A14: Rafter Gusset and Tie Connection Reinforcement 

The Contractor shall furnish and install the gusset reinforcement and tie connections at the 

locations indicated per the details in the construction drawings. The Contractor shall provide all 

coordination, scheduling, supervision, labor, equipment, materials, incidentals and 

appurtenances, hauling from site, and off-site disposal. 

 

Payment – Bid Item A14 of the Bid Form establishes the lump sum price for which payment 

will be made by the County to the Contractor for providing services associated with this task. 
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4.1.15 Bid Item A15: Total Base Bid Price 

The sum of Base Bid Items A1 through A14. 

4.2 CONTINGENCY BID ITEMS 

Contingency Items provided on the Bid Form are not guaranteed. 

4.2.1 Item B1: Timber Wall Framing Repair/Replacement (not specified in construction 

drawings, including studs, braces, and plates) 

Upon written authorization from the County, the Contractor shall furnish and install timber wall 

framing repairs that are not identified on the plans. This contingency item is intended to address 

any deteriorated framing that is found after construction begins. Where the Contractor uncovers 

any deteriorated framing not shown on the plans, the Contractor shall submit clear photographs 

of the conditions, the dimensions and type of member (e.g. stud or brace), and a description of 

the location to the County to determine if repairs are needed. Upon approval, the Contractor shall 

complete the repair work as directed. Wood members for replacement or repair of existing 

members shall be cut to dimensions matching the existing member. All replacement materials 

must be approved by the County in advance of installation. This item includes all coordination, 

scheduling, supervision, labor, equipment, materials, incidentals and appurtenances, hauling 

from site, and off-site disposal. 

Payment - Bid Item B1 of the Bid Form establishes the unit price for which payment will be 

made by the County for the work described above. The Contractor shall tabulate quantities to be 

constructed based on field conditions, which shall be submitted to be reviewed and authorized 

by the County. 

4.2.2 Item B2: Timber Joist Framing Repair/Replacement (not specified in construction 

drawings) 

Upon written authorization from the County, the Contractor shall furnish and install timber joist 

framing repairs that are not identified on the plans. This contingency item is intended to address 

any deteriorated framing that is found after construction begins. Where the Contractor uncovers 

any deteriorated framing not shown on the plans, the Contractor shall submit clear photographs 

of the conditions, the dimensions and type of member (e.g. joist or beam), and a description of 

the location to the County to determine if repairs are needed. Upon approval, the Contractor shall 

complete the repair work as directed. Wood members for replacement or repair of existing 

members shall be cut to dimensions matching the existing member. All replacement materials 

must be approved by the County in advance of installation. This item includes all coordination, 

scheduling, supervision, labor, equipment, materials, incidentals and appurtenances, hauling 

from site, and off-site disposal. 

Payment - Bid Item B2 of the Bid Form establishes the unit price for which payment will be 

made by the County for the work described above. The Contractor shall tabulate quantities to be 

constructed based on field conditions, which shall be submitted to be reviewed and authorized 

by the County. 

4.2.3 Item B3: Wood Floor Board Repair/Replacement 

Upon written authorization from the County, the Contractor shall remove existing deteriorated 

floorboards and replace them in-kind. Wood floorboard repairs are specified on the plans, but 

the extent of damaged floorboards is unknown. The Contractor shall survey the existing 
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floorboards to locate any that are deteriorated. Findings shall be noted on floor plans highlighting 

deteriorated boards (including dimensions of impacted areas) and submitted to the County for 

review. Upon approval, the Contractor shall complete the repair work as directed. Wood 

members for replacement or repair of existing members shall be cut to dimensions matching the 

existing member. All replacement materials must be approved by the County in advance of 

installation. This item includes all coordination, scheduling, supervision, labor, equipment, 

materials, incidentals and appurtenances, hauling from site, and off-site disposal. 

Payment - Bid Item B3 of the Bid Form establishes the unit price for which payment will be 

made by the County for the work described above. The Contractor shall tabulate quantities to be 

constructed based on field conditions, which shall be submitted to be reviewed and authorized 

by the County. 

4.2.4 Item B4: Wood Siding Replacement & Painting 

Upon written authorization from the County, the Contractor shall remove existing deteriorated 

wood siding, replace them in-kind, and paint with one coat of primer and two topcoats to match 

the existing south wall. The Contractor shall survey the existing siding to locate any boards that 

are deteriorated. Findings shall be noted, including dimensions of impacted areas, and submitted 

to the County for review. Upon approval, the Contractor shall complete the repair work as 

directed. Wood members for replacement or repair of existing members shall be cut to 

dimensions matching the existing member. All replacement materials and paint must be 

approved by the County in advance of installation. This item includes all coordination, 

scheduling, supervision, labor, equipment, materials, incidentals and appurtenances, hauling 

from site, and off-site disposal. 

Payment - Bid Item B4 of the Bid Form establishes the unit price for which payment will be 

made by the County for the work described above. The Contractor shall tabulate quantities to be 

constructed based on field conditions, which shall be submitted to be reviewed and authorized 

by the County. 

 

********END OF SPECIAL PROVISIONS*******
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APPENDIX 1 – FORMS 

 

Forms listed in Part I, Section 1.2.1 through 1.2.5 are published separately in an electronically fillable 

format, which are available with the other solicitation documents contained in the solicitation listing on 

the Charles County Bid Board. 

 

• Appendix 1 – Additional Forms – 200915.docx 

• Appendix 1 – Bid Form – 200915.xlxs 

 

Forms are available for download from the Charles County Bid Board via the County’s website by 

following these steps:  

 

1. Go to http://www.CharlesCountyMD.gov/.  

2. Click on “Business”.  

3. Click on “Online Bid Board”. 

4. Locate the project from the list. 
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APPENDIX 2 – DRAWINGS AND SPECIFICATIONS 

Due to the size and number of documents, the following drawings and specifications are published 

separately, and are available with the other solicitation documents contained in the solicitation listing on 

the Charles County Bid Board:  

 

• APPENDIX 2 – Drawings – 200915.pdf 

 

Solicitation documents are available for download from the Charles County Bid Board via the County’s 

web site by the following steps: 

 

1. Go to http://www.CharlesCountyMD.gov/.  

2. Click on “Business”.  

3. Click on “Online Bid Board”. 

4. Locate the project from the list. 
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APPENDIX 3 – LOCATION MAP 

 

 

 
 

 



RICH HILL FARM HOUSE STRUCTURAL STABILIZATION ITB #21-12 

 

Page 1 of 1 
 

APPENDIX 4 – VICINITY MAP 
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APPENDIX 5 – CLOSE OUT DOCUMENTS 

CONTRACTOR’S AFFIDAVIT OF PAYMENT OF DEBTS AND CLAIMS (G706) 

 

 

Project: County’s Project 

 

 

 Contract for: 

 

 

To Owner: 

County Commissioners of Charles County Contract Dated: 

200 Baltimore Street 

La Plata, MD 20646 

______________________________________________________________________ 

State of: Maryland 

County of: Charles County 

 
The undersigned hereby certifies that, except as listed below, payment has been made in full and obligations have 

otherwise been satisfied for all materials and equipment furnished, for all work, labor and services performed, and 

for all known indebtedness and claims against the Contractor for damages arising in any manner in connection 

with the performance of the Contract referenced above for which the owner or Charles County properly might in 

any way be held responsible for encumbered. 

 

Exceptions: (If none, write “None.”  If required by the owner, the contractor shall furnish bond satisfactory to the 

owner for each exception.) 

 

 

SUPPORTING DOCUMENTS ATTACHED HERETO: Contractor: 

1. Contractor’s release or waiver of liens, conditional 

 upon receipt of final payment.   Address: 

 

2. Separate Releases or Waivers of Liens from Sub- 

 Contractors and material of equipment suppliers, 

 to the extent required by the Owner, accompanied  

by a list thereof. 

By: 

 Subscribed and Sworn to before me  

 this day of                               , 20____ 

 

 

 Notary Public: 

 

 My Commission Expires: 
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CONTRACTOR’S 

AFFIDAVIT OF 

RELEASE OF 

LIENS 

Owner __ G706A 

Architect __ 

Contractor __ 

Other __  

Surety __ 

 
 TO OWNER: Architect’s Project No: 

 

  County Commissioners of Charles County Contract For: 

  200 Baltimore Street 

  La Plata, MD 2064 

 

 Project:  Contract Date:  

 

 ___________________________________________________________________ 

 
 State of:  Maryland 

 County of: CHARLES 

 
 The undersigned, pursuant to Conditions of the Contract, hereby certifies that to the best of his knowledge, 

information and belief, except as listed below, the Release or Waivers of Lien attached hereto include the 

Contractor, all Subcontractors, all suppliers of materials and equipment, and all performers of work, labor or 

services who have or may have liens against any property of the Owner arising in any manner out of the 

performance of the Contract referenced above. 

 

Exceptions: (If none, write “None.”  If required by the owner, the contractor shall furnish bond satisfactory to the  

  owner for each exception.) 

    

 

SUPPORTING DOCUMENTS ATTACHED HERETO: Contractor: 

1. Contractor’s release or waiver of liens, conditional 

upon receipt of final payment.  Address: 

 

2. Separate Releases or Waivers of Liens from Sub- 

Contractors and material of equipment suppliers, 

to the extent required by the Owner, accompanied 

by a list thereof.  By: 

 Subscribed and Sworn to before me  

 this day of                                  , 20___ 

 

 

 Notary Public: 

 

 My Commission Expires: 
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CONSENT OF                   Owner         __                                                         G707 

SURETY COMPANY    Architect     __ 

TO FINAL PAYMENT            Contractor  __ 

  Surety         __ 

     Other          __  
                                                                                                         Bond Number                                     
TO (Owner)      

 Architect’s Project No: 

  

 County Commissioners of Charles County                 Contract For: 

 200 Baltimore Street 

 La Plata, MD 20646 

 

Contractor:                                                     

 Contract Date: 

 

_____________________________________________________________________________ 

 
In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, 
(here insert name and address of Surety Company) 
 
                                                                                               , Surety Company 
 
On bond of: (here insert name and address of Contractor) 
 
                                                                                               , Contractor 
 
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall relieve the 

Surety Company of any of its obligations to (here insert name and address of owner) County Commissioners of Charles 

County, La Plata, Maryland 20646. 
 
                  , Owner 
 
as set forth in the said Surety Company’s bond. 
 
IN WITNESS WHEREOF, 
the Surety Company has hereunto set its hand this ___________ day of ___________________, 20___. 

 

       ________________________________ 
       Surety Company 
 

       ________________________________ 
       Signature of Authorized Representative 
Attest: 

(Seal):      
 ________________________________ 

       Title 
____________________________________________________________________________ 
Note: This form to be used as a companion document to AIA Document C706, Contracts Affidavit of Release of Liens.
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RELEASE AND WAIVER OF LIEN 

(SUBCONTRACTOR/VENDOR) 

 

 

To Whom It May Concern: 

 

 We, the undersigned, who have for the account of _____________________________________, 

furnished materials and/or labor in the construction of ________________________________________ 

___________________________________________ located at ________________________, upon real 

estate owned by ________________________, do hereby, in consideration of payment(s) made, the 

receipt whereof is hereby acknowledged and for other good and valuable consideration, and in accordance 

of other benefits accruing to us, intending to be legally bound, we do hereby, for ourselves, our employees, 

our sub-contractors, our material, men, and all other persons acting for, on account of, through or under 

us, waiver, relinquish and release, all manner of liens, claims and demands, including, but not limited to 

all right to file or to have filed or to maintain any mechanics lien or liens, prior claims against the Property 

or Owner. This release and Waiver of Lien is executed and given in favor of and for the benefit of each 

and every party legally or equitably, now or hereafter, owning an interest in the property and to any party 

who has made or who in the future makes loan or loans secured on the Property and his, it’s or their heirs, 

successors and assigns; and, we do further warrant that we have the full right to execute this Release and 

Waiver of Lien shall be independent covenant and shall operate and be effective as well with respect to 

work and labor done and materials furnished under any supplemental contract or contracts, whether oral 

or written, for extra or additional work, and for any other and further work done or materials furnished at 

any time with respect to the Property subsequent to the execution of the Release and Waiver of Lien. 

 

The subscriber to this instrument respectively warrants that all laborers employed by him upon the 

aforesaid premises have been fully paid and that none such laborers have any claim, demand, or lien 

against the Property, and further, that no chattel mortgage, conditional bill of sale or retention of title 

agreement has been given or executed by us, for or in connection with any material, appliances, machinery, 

fixtures, or furnishing placed upon or installed in the Property.   

 

It is understood and agreed that the signature hereto is for all services rendered, work done and material 

furnished heretofore and hereafter by the subscriber in any and all capacities. 

 

WITNESS our signature this _________________ day of____________________, 20___ 

 

 ___________________________ 

 Name of Company 

 

 ___________________________ 

 Authorized Signatory 

 

 ___________________________ 

 TITLE / POSITION 
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RELEASE 

 

 

We, the undersigned, are subcontractors, material, men or other persons furnishing services or 

labor or materials, as indicated under our respective signatures below, in a construction or repair of the 

following project: _____________________________________________________________ 

 

In consideration of the sum of One Dollar ($1.00), and other good and valuable consideration, 

the receipt of which is hereby acknowledge, we do hereby waive, release, and quit claim, all right that 

we, or any of us, may now or hereinafter have to a lien upon the land and improvements above described 

or any and all other claims, including, but not limited to, claims against performance bonds and we do 

further warrant that we have not and will not claim that we have the right to execute this waiver and 

release thereof. We, the undersigned, do hereby further acknowledge that we do release and discharge 

CHARLES COUNTY from any and all liability arising from or relating to the aforementioned contract 

to perform the work as is herein set forth. 

 

WITNESS the following signatures and seal this ____________day of ______________, 20___. 

 

WITNESS: (Print full name and Sign on top) 

 

___________________________ ___________________________ 

 Name of Company 

 

___________________________ ___________________________ 

 Authorized Signatory 

 

 ___________________________ 

 TITLE / POSITION 
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GUARANTEE FORM 

 

 

Pursuant to, and in consideration of the benefits received by virtue of the following:  

 

Project:  

 

Project No:  

                                                                                                          

 

 The undersigned does hereby guarantee to the Charles County Commissioners hereafter called 

the County, its successors, or assigns, that the materials and workmanship in the product, or products, 

furnished to the County pursuant to the terms of the agreement be free from any defects for a period of 

one year from the date of FINAL COMPLETION ACCEPTANCE unless otherwise agreed to in 

writing, therefore by the County.  In the event any defects shall become apparent within one (1) year 

from date of FINAL COMPLETION ACCEPTANCE, the undersigned does agree to repair the same 

within 30 days of the mailing of written notice. 

 

 In the event such repairs shall not be commenced within 25 days of the mailing of such notice, 

OR THE WORK IS OF AN EMERGENCY NATURE the County shall have the right to repair or 

have repaired the offending product(s) at the sole cost and expense of the undersigned. 

 

Guarantee Signature Block: 

 _________________________ 

 (Typed Name) 

State of: ____________________________________ 

 

County of: __________________________________ _________________________ 

 (Signature) 

Subscribed and sworn to before me this: 

 

_______ day of _________________________ 20_____, _________________________ 

 (Title & Company Name) 

__________________________________, Notary Public 

 

My Commission expires: _______________________ _________________________ 

 (Date) 

 

(NOTARY’S SPACE) 

 

Final Acceptance Signature Block: 

 

________________________________________ _________________________ 

 Planning Director (Date) 

 

Charles County Department of Planning & Growth Management 
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MAINTENANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS, that we _____________________________________ 

hereinafter called Principal, as Principal, and 

_____________________________________________________ , a corporation of the State of 

___________, ___________ , ____________ , hereinafter called Surety, as Surety, are held and firmly 

bound unto COUNTY COMMISSIONERS OF CHARLES COUNTY hereinafter called Obligee in the 

sum of ____________________________________________________dollars  ( $_____________ ), 

lawful money of the United States of America, to be paid to the said Obligee, or its successors or 

assigns, to the payment of which sum well and truly to be made, we do bind ourselves, our heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

SIGNED, sealed, and dated this _____________ day of _____________ ,20____. 

 

WHEREAS, the Principal entered into a contract with the said Obligee, dated ____________________, 

 

for _________________________________________________________________________________ 

 

and, 

 

WHEREAS, the Obligee requires that these presents be executed on or before the final completion and 

acceptance of said contract and  

 

WHEREAS, said contract was completed and accepted on the ________ day of __________, 20___. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall 

remedy, without cost of the Obligee, any defects which may develop during a period of 

______________________________ from the date of completion and acceptance of the work 

performed under the contract, caused by defective or inferior materials of workmanship, then this 

obligation shall be void:  otherwise it shall be and remain in full force and effect. 

 

 ______________________________ 

 Principal 

ATTEST: 

_____________________________________ 

 

BY: _________________________________ 

 

 

_____________________________________ _____________________________________ 

Surety 

 

 

BY: _____________________________________ 

       Attorney-in-Fact 

 



 

 

 

 

Charles County Commissioners 

 

PREPARED BY: 

Charles County Government 
Department of Fiscal & Administrative Services 

Jenifer Ellin, Director 
Shanna Reese, Chief of Purchasing 

200 Baltimore Street ⚫ La Plata, Maryland 20646 
MD Relay: 711 ⚫ Relay TDD: 1-800-735-2258 

 

www.CharlesCountyMD.gov 

 

 

Mission Statement: The mission of the Charles County Government is to provide our 
citizens the highest quality of service possible in a timely, efficient, and courteous 
manner. To achieve this goal, our government must be operated in an open and 
accessible atmosphere, be based on comprehensive long- and short-term planning, 
and have an appropriate managerial organization tempered by fiscal responsibility.  
We support and encourage efforts to grow a diverse workplace. 
 
Vision Statement: Charles County is a place where all people thrive and businesses  
grow and prosper; where the preservation of our heritage and environment is  
paramount; where government services to its citizens are provided at the highest  
level of excellence; and where the quality of life is the best in the nation. 
 
Equal Opportunity Employer: It is the policy of Charles County to provide equal  
employment opportunity to all persons regardless of race, color, sex, age, national  
origin, religious or political affiliation or opinion, disability, marital status, sexual  
orientation, genetic information, gender identity or expression, or any other  
status protected by law. 

http://www.charlescountymd.gov/
http://www.charlescounty.org/apps/workgroups/publicview/displayImage.jsp?groupCode=239&eventID=189&formAction=E&IDvalue=719

