ITB 21-15 - ADDENDUM #2 December 4, 2020

CHARLES COUNTY GOVERNMENT

Department of Fiscal and Administrative Services - Purchasing Division
Telephone: 301-645-0656

ITB NO. 21-15, CONSTRUCTION SERVICES FOR CHARLES COUNTY
ANIMAL CARE CENTER

ADDENDUM NUMBER TWO

TO: All Bidders

Please be advised of the following modification(s) & information related to Invitation to Bid (ITB) 21-
15. These modifications, comments, and attachments are hereby made a part of the solicitation documents
to the same extent as if bound therein.

1. Changes — ITB Solicitation Document

A. Part | — Instructions to Bidders, Section 1.2.3 — Experience Form
Delete the strikethrough text and add the bold italicized text:

Bidders shall be required to complete and submit the Experience Form in Appendix 1. A qualified
Bidder must have requisite experience for the work as described in the specifications and must be
actively engaged as a legal entity in this field for a period of no less than five (5) years at the time
of bidding. Bidders shall demonstrate their experience on the Experience Form. Bidders shall
prowde no less than five (5) projects completed Wlthm the past ten (10) years oefegual-or-greater
3 A 3 A ; : and as specified below. All
blank spaces of the form shall be fully completed in legible ink or typewritten.

A. Relevant Firm Experience:

A minimum of five (5) completed representative projects that demonstrate the Bidder’s experience
in all the following areas:

a. Previous construction of an animal shelter or construction of similar complexity as
deemed acceptable by the County at its sole discretion.

b. Base building greater than 15,000 square feet
c. Site development greater than 3 acres

d. Premanufactured metal buildings

2. Changes — Appendices — Appendix 2 — Drawings & Specifications

The following changes to Appendix 2 — Drawings & Specifications can be located on the County
Bid Board as Addendum 2 — Changes to Drawings and Specifications — 201204.pdf.

This document is available for download from the Charles County Bid Board via the County’s
website by following these steps:

1. Go to http://www.CharlesCountyMD.gov/.

2. Select “Business”, then “Online Bid Board”.

3. Locate the project from the list.
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A.

Appendices — Appendix 2— Drawings & Specifications — Original Drawings
Changes to Appendix 2 — CCACC Project Manual VVolume 01 — 201106.pdf
a. Table of Contents
List new Specifications Section 02 710 — FENCES
b. Add Section 02 710 — FENCES

c. Replace specification 09 6723 Resinous Flooring with the attached specification 09 6723
Resinous Flooring dated 12/03/20. Revision include: the basis-of-design resinous
flooring system thickness and composition.

d. Replace specification 13 3419 — Metal Building System with the attached specification
13 3419 — Metal Building System dated 12/03/20. Revision include: (a) clarification of
Weathertightness Warranty terms; (b) clarification on Manufacturer’s delegated design
responsibilities for thermal insulation; and (c) changes to roof panel type necessary to
meet required weathertightness requirements

Appendices — Appendix 2— Drawings & Specifications
Appendix 2 — CCACC Drawings Volume 01 — 201106.pdf

a. Delete Sheet P401- Plumbing Schedules in its entirety and replace with Sheet P401
included in Addendum 2 — Changes to Drawings and Specifications — 201204.pdf located
on the County Bid Board.

Appendices — Appendix 2— Drawings & Specifications
Add the following sketches:

a. CSKC-001 (Asphalt Scope)
b. CSKC-002 (Site Concrete Scope)
c. CSKC-003 (Asphalt Scope)

3. Optional Pre-Bid Meeting

A. Introduction

Good afternoon, and welcome to the optional pre-bid meeting for ITB 21-15, Construction
Services for Charles County Animal Care Center.

The meeting minutes from today will be published in an upcoming addendum.

My name is Amanda Willis, Senior Procurement Specialist, for Charles County Government.
With us today are the technical representatives for this project from Charles County Government
- Department of Public Works: Britta Hertling, Senior Project Manager; Charles Strawberry,
Capital Services Program Manager; Doremus Jenkins, Administrative Associate; Debbie Bays,
Office Associate Il. From the Charles County Department of Emergency Services — Animal
Control Division: Ed Tucker, Chief of Animal Control Services and Kim Stephens, Animal
Shelter Supervisor. We also have our consultant Manns Woodward Studios joining us: Jessica
Sweigart, James Magnuson, and Nate McNeill.

Hold all questions until after the conclusion of the procurement and technical highlights.

No information obtained from any source other than the Solicitation documents found on the
County Bid Board, the technical representative (during this meeting), or myself may be
considered to be accurate.
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B. Procurement Discussion

All solicitation documents may be found on the County Bid Board and the County FTP site.
Addendum 1 was posted on Tuesday, November 24th.

Ensure all required forms and any other information required is complete and in your bid
submission package.

Bid Submission instructions are explained in Part I, Section 1.3 of the solicitation.

All questions should be directed to me in writing via the contact information provided in the
ITB.

The solicitation schedule remains as stated within the solicitation.

Bids shall be valid for a minimum of 120 days from the bid due date.

Socio-economic program information is explained in Part I, Section 3.0 of the ITB.

There is an aspirational/desirable 25% MBE goal for this solicitation. We encourage you to meet
that goal.

This solicitation is exempt from the County’s Small Local Business Enterprise Program.

The Contractor selected shall complete the scope of work and all requirements contained within
the solicitation within four hundred twenty (420) consecutive calendar days after start date to be
specified in a written Notice to Proceed issued by Charles County Government, as established
by the County and the Contractor, plus any contract time extensions approved by the County.
The protest policy may be found on page 1-9 and 1-10.

Insurance requirements are provided on page 1-12 & 1-13.

The County anticipates award to be based upon the Total Base Bid Price on the Revised Bid
Form, with or without Bid Alternate values as desired and in any combination that best suits the
County’s project for the funds available, this criteria may be used to determine the apparent low
bidder.

The County may reject any and all bids for any reason it deems necessary, and may waive any
irregularities and/or informalities, and make award in any manner that is in the best interest of
the County.

By submitting a bid in response to this solicitation, the bidder certifies that their firm is not
debarred, suspended, or otherwise ineligible for participation in government procurement by the
federal government, the State of Maryland, or any other jurisdiction of government.

C. Technical Discussion

This solicitation is for the construction of the Charles County Animal Care Center on an
undeveloped site.

All bidders can see the project site from Piney Church Road.

The project consists of the site development, extension of all applicable utilities to the site, and
the construction of the facilities which includes the main building, the barn, the carport, and the
pavilion.

The dog wing of the main building is a pre-manufactured metal building.

The County has the site development permit and the building permit for the main building. The
building permit will be issued once a licensed contractor has been assigned to the project.

The carport, barn, and pavilion have not been permitted yet and shall be permitted by the
contractor.

D. Questions
# Question Response
DO. you have an idea of when you are A contract is typically awarded 30 to 60 days after
1. | anticipating a contract or start of | | . -
. bid submission.
construction?
2. | What is the budget for this project? We do not currently have that information.
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Is there a last day for addendums to be put

The last day for addendums is typically a week
prior to bid due date. But we strongly encourage

3. out? bidders to continually check the bid board as
' addendums can be posted up until the bid due
date.
4 Woul_d you c_on5|der an electronic bid Not at this time.
submission option?
Bidders submit their bid packages to the
Is the Contractor dropping off their bid | Purchasing Office. Everyone must wear a mask
5. | packages at the front desk of the Government | while in the building. Allow enough time to check
Building or at the Purchasing Office? in at the front desk and submit to a temperature
check.
E. Conclusion
This concludes the optional pre-bid meeting. Thank you for attending. A copy of the attendance
roster will be posted on the County Bid Board.
1. Written Questions Received
# Question Response
The Civil drawings do not indicate the Initial Response: A response will be provided in a
. . future addendum.
asphalt paving areas, it has the legend notes
1. but r_10th|ng shown on - Civil drawings Further Clarification: Refer to Item 2. Changes —
denoting the Asphalt plan. Follow up, there . i .
. e X Appendices — Appendix 2 - Drawings &
is no Asphalt specifications provided as well. e - X ;
. Specifications — C. of this addendum to clarify the
Please clarify.
asphalt scope.
Initial Response: A response will be provided in a
future addendum.
5 There are no site concrete specifications
" | provided, please clarify. Refer to Item 2. Changes — Appendices —
Appendix 2 — Drawings & Specifications — C. of
this addendum to clarify the site concrete scope.
There is security fencing shown on sheet Initial Response: A response will be provided in a
. R future addendum.
A100 drawings, but no specifications
3. | provided no sheet A-101 shows storage

fencing with no specifications given. Please

clarify.

Further Clarification: Refer to Item 2. Changes —
Appendices — Appendix 2 - Drawings &
Specifications — A. of this addendum.
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#

Question

Response

We have an Alternate PEMB manufacturer
and in Div 13, section 2.5 it describes the
roof panels as Long Span Il panels by
American. This is a PBR-type, screw down
panel they say is 36" wide withl 1/4" high
ribs. They describe the wall panels the same
way in section 2.6. However, in section 2.9
F, they talk about a standing seam roof. | just
need to confirm which panel they want to
use. Keep in mind that with the Long Span
111 roof panels there is no weather tightness
warranty available but there is a 20-year
weather tightness warranty available if it is
standing seam. There is no weather tightness
warranty available for the wall panels. Also,
we have no problem meeting the finish
warranty requirements, but our roof panels
have not been tested or approved by Factory
Mutual for hailstorm resistance proceed.
Will this be really required; this is unusual
for this area.

Initial Response: A response will be provided in a
future addendum.

Further Clarification: Refer to Item 2. Changes —
Appendices — Appendix 2 - Drawings &
Specifications — A. of this addendum which
includes a revised specification Section 13 3419
Metals Building.

Regarding the question about Factory Mutual hail
resistance — note that this FMRC Standard 4471
reference is included in Part 1 as a “Reference
Standard” but the products specified do not
require FMRC Standard 4471 compliance for hail
damage resistance.

Bidders must submit information on any proposed
substitution meeting all requirements of Division
01 section “Substitution Procedures” and the ITB
to be considered. Incomplete substitution
information, or substitutions not meeting the
design intent of the Bid Documents, will be
rejected and the awarded Bidder will be required
to provide the specified product.

I have a question about the resinous flooring
on this project. The spec calls for Dymaflake
decorative vinyl flake epoxy flooring system
DX-1 by Durex or comparable by one of the
other approved manufacturers. The spec also
calls for a total system thickness of 1/4".
However, when | go to the Durex website,
they have Dymaflake and Dymaflake HD
(heavy duty). Dymaflake HD has a system
thick of 3/16" which is already less than the
spec and the regular Dymaflake doesn't list a
thickness, but typically the non HD variety
would just be a coating around 65 mils (1/4"
is 250 mils). Attached would be an
equivalent product to the Dymaflake by Sika
who is one of the approved other
manufacturers. |1 would like to know if this
system would be an equal to the Dymaflake
or if it would have to be a flake system that
is 1/4" thick (even though the Dymaflake
system is not 1/4" thick). Please clarify.

Initial Response: A response will be provided in a
future addendum.

Further Clarification: Refer to Item 2. Changes —
Appendices — Appendix 2 - Drawings &
Specifications — A. of this addendum which
includes a revised specification Section 09 6723
Resinous Flooring.

Bidders must submit information on any proposed
substitution meeting all requirements of Division
01 section “Substitution Procedures” and the ITB
to be considered. Incomplete substitution
information, or substitutions not meeting the
design intent of the Bid Documents, will be
rejected and the awarded Bidder will be required
to provide the specified product
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#

Question

Response

Reference SECTION 12 3553.01 SOLID
PHENOLIC LAB CASEWORK

1.3/F references the requirement for the
Fabricator to hold an 1ISO 9001 Certification.

2.1/A  lists  four  Phenolic  Panel
Manufacturers, three of which are 1SO 9001
Certified.

1. Richlite (20 Year product Warranty)

2. ABET Laminati (20 Year Product

Warranty)

3. Trespa (10 Year Product Warranty)

4. ARPA (10 Year Product Warranty)

2.2/A/1 thru 4 lists four Casework and
Cabinetry manufacturers, however, only
Phenolic Resin Labs is an actual fabricator of
phenolic casework. The other three are
dealers for Laboratory products, not
manufacturers or fabricators. None of them
are 1SO 9001 Certified, including Phenolic
Resin Labs.

1. LDS Laboratory Design & Supply.

2. LOC Scientific.

3. New England Lab.

4, Phenolic Resin Labs.

Please confirm that the Phenolic Panel
Manufacturer must be 1ISO 9001 Certified,
not the fabricator.

Please confirm that only Casework and
Cabinetry Manufacturers that have requisite
experience for the work as described in the
specifications will be accepted.

A response will be provided in a future addendum.

ITB page I-2, “1.2.3 Experience Form” states
“Bidder shall provide no less than five (5)
projects completed within the past ten (10)
years of equal or greater magnitude, as
deemed acceptable by the County at its sole
discretion, and as specified below”. Would
the County please specify the dollar
amount/range that is deemed acceptable for
the firm project examples?

Refer to Item 1. Changes — ITB Solicitation
Document — A. of this addendum

ITB page 1-2, 1.2.3 A. Relevant Firm
Experience states that the combination of the
5 firm projects must include “previous
construction of an animal shelter.” Would
the County please consider construction of
other types of buildings to fulfill this
reguirement?

Refer to Item 1. Changes — ITB Solicitation
Document — A. of this addendum

***END OF ADDENDUM***
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