

ST. MARY'S COUNTY GOVERNMENT

AMENDMENT OF SOLICITATION		1. CONTRACT NUMBER	PAGE 1	OF PAGES 4
2. AMENDMENT NUMBER 001	3. EFFECTIVE DATE 19 FEB 2025	4. REQUISITION NUMBER 140112	5. PROJECT NO. (If applicable)	
6. ISSUED BY OFFICE OF PROCUREMENT P. O. BOX 653 LEONARDTOWN, MD 20650		7. ADMINISTERED BY (If other than item 6)		
8. NAME AND ADDRESS OF CONTRACTOR (No., Town, County, State and ZIP Code) ALL BIDDERS		X	9A. AMENDMENT OF SOLICITATION NO. 25-DPWT-140112	
			9B. DATED (SEE ITEM 11) February 3, 2025	
			10A. MODIFICATION OF CONTRACT NO.	
			10B. DATED (SEE ITEM 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS AS DESCRIBED IN ITEM 14. <u>FAILURE TO ACKNOWLEDGE THIS AMENDMENT MAY RESULT IN THE REJECTION OF YOUR BID.</u>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offers <input type="checkbox"/> is extended <input checked="" type="checkbox"/> is not extended. Offers must acknowledge the receipt of this amendment prior to the date and time specified in the solicitation, or as amended by one of the following methods: a.) By completing Item 15 and returning <u>one (1)</u> copy of the amendment with your bid; b.) By acknowledging receipt of this amendment on each copy of the bid submitted; or c.) In writing, referencing the solicitation and amendment number. If you wish to change or withdraw a bid package that has already been submitted, you must make this request in writing prior to the Bid Opening.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES SHOWN IN ITEM 14.				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of Modification and Authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return 1 copy to the issuing office.				
14. DESCRIPTION OF AMENDMENT OR MODIFICATION This Amendment updates Section L-2 and <u>reschedules the Site Visit to Thursday February 27, 2025 at 2:30 PM.</u> The GPS address for the in-person Site Visit is: St. Clement's Island Museum 38370 Point Breeze Rd Coltons Point, MD 20626 First Questions for Q&A about the project will now be due on Monday March 3 at 12 noon. Pre-Bid Meeting interest and attendance is attached. All other terms and conditions remain unchanged. Except as provided herein, all items, terms and conditions of the document referenced in item 9A or 10A, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Brandon Hayden, CPP, CPPM, CGPP Procurement Manager		
15B. CONTRACTOR/OFFEROR BY (Sign & Date)		16B. ST. MARY'S COUNTY BY (Sign & Date)		
(Signature of person authorized to sign)		(Signature of Contracting Officer)		

St. Clements Island Museum, 2/19/2025

Pre Bid Comments/Contact Info from Attendees in Chat:

Rainbow Construction Corp of Waldorf 301-843-1018 Jennifer Fasick, Donnie Gandee, Clay Lawrence. estimating@RainbowConstructs.com

Evan Mowbray, Trinity Subsurface, emowbray@trinitysubsurface.com 302-867-3596.
Meant to add we're looking at this as a sub, for any third-party utility locating required.

BuilderGuru Contracting, Sara Gibbons, sgibbons@bgc-gandg.com , 410-697-5868




























































Kim Horn, Scheibel Construction Bids@scheibelconstruction.com, 301-855-7900

Charity Nichols, F.H. Paschen, cnichols@fhpaschen.com, (202)875-0838

Katrina Cropp, Colony Builders Inc. build@colonybuildersmd.com 301-994-2000

Terri Mellick Vertical Construction Solutions (GC) 240-216-7439
Email: terri.mellick@verticalconstructionsolutions.net

Attendance:

 JM Jessica McLaughlin 	 JF Jennifer Fasick (External) 
 +1 301-453-2082 (External)  	 K Katrina (Unverified) 
 AZ Adam Zapata (External) 	 KH Kim Horn (External) 
 NA Anderson, Natalie (External) 	 JL Lewatowski, Jeff (External) 
 AD Austin Davis (External) 	 MS Mike Scott (External) 
 Benjamin Clark 	 JM Miller, Jonathan (External) 
 BH Brandon Hayden Organizer 	 RA Richard Arias (Unverified) 
 CN Charity Nichols (External) 	 SG Sara Gibbons (External) 
 CB Christina Bishop 	 SH Sheri Hill (Unverified) 
 CB Christopher Bologna (External) 	 TM Terri Mellick (External) 
 RC Clohessy, Rick (External) 	 TS Tony Saunders (Unverified) 
 DA Dennis Anderson (External) 	 TD Tory DiGregorio 
 EM Eric Martin (External) 	 PW Wielicki, Peter (External) 
 EM Evan Mowbray - Tr... (Unverified) 	 KW Winter, Kurt (External) 
 JD JC Dilts (External) 	

St. Clements Island Museum, 2/19/2025

The following contacts requested invites or expressed interest in the Pre-Bid Meeting:

Clohessy, Rick <RClohessy@cce-inc.com>;
Tony Saunders <tsaunders@corenic-cg.com>;
Mike Adriani <adrianibrothers@gmail.com>;
Eric Martin <eric.martin@verticalconstructionsolutions.net>;
Jennifer Fasick <apm@rainbowconstructs.com>;
info . <info@aydenconstructionllc.com>;
Sara Gibbons <sgibbons@bgc-gandg.com>;
Ryan Martin <rmartin@bgc-gandg.com>;
Tony Gebbia <tgebbia@bgc-gandg.com>;
Joy Cornwell <jcornwell@wmschlosser.com>;
Anderson, Natalie <Natalie.Anderson@whiting-turner.com>;
Winter, Kurt <Kurt.Winter@whiting-turner.com>;
Border, Ted <Ted.Border@whiting-turner.com>;
Jessica Milne <JMilne@scheibelconstruction.com>;
Colony Builders <build@colonybuildersmd.com>;
Dennis Anderson <DAnderson@dennisandersonconstruction.com>;
Regina Anderson <RAnderson@dennisandersonconstruction.com>;
Mike Scott <mike.scott@cmigc.com>;
Jesse Hartman <jesse.hartman@cmigc.com>;
Robert Brough <robert.brough@cmigc.com>;
Austin Davis <adavis@wmdavis.com>;
Adam Zapata <adam.zapata@swmsolutions.net>;
Recchia, Dave <DRecchia@jmt.com>;
McCormack, Keith <KMcCormack@jmt.com>;
PWielicki@cce-inc.com; RJett@cce-inc.com;
JLewatowski@cce-inc.com;
cturney@tuckman.com;
Bill Pfeiffer <bill.p@tuckman.com>;
Matt Bonzella <bonzella@tuckman.com>;
Brent Anderson <BAnderson@dennisandersonconstruction.com>;
Brenda Wendell <BWendell@dennisandersonconstruction.com>;
JC Dilts <jdilts@westridge-construction.com>;
Sheri Hill <shill@westridge-construction.com>;
Evan Mowbray <emowbray@trinitysubsurface.com>
Charity Nichols <cnichols@FHPaschen.com>
Roland Case <roland@exteriorpros.com>