

ST. MARY'S COUNTY GOVERNMENT

| | | | | |
|---|---|--|--|----------------------|
| AMENDMENT OF SOLICITATION | | 1. CONTRACT NUMBER | PAGE 1 | OF PAGES 3 |
| 2. AMENDMENT NUMBER 002 | 3. EFFECTIVE DATE 27 MAR 2025 | 4. REQUISITION NUMBER 140112 | 5. PROJECT NO. (If applicable) | |
| 6. ISSUED BY OFFICE OF PROCUREMENT P. O. BOX 653 LEONARDTOWN, MD 20650 | | 7. ADMINISTERED BY (If other than item 6) | | |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., Town, County, State and ZIP Code) ALL BIDDERS | | X | 9A. AMENDMENT OF SOLICITATION NO. 25-DPWT-140112 | |
| | | | 9B. DATED (SEE ITEM 11) February 3, 2025 | |
| | | | 10A. MODIFICATION OF CONTRACT NO. | |
| | | | 10B. DATED (SEE ITEM 13) | |
| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS AS DESCRIBED IN ITEM 14. <u>FAILURE TO ACKNOWLEDGE THIS AMENDMENT MAY RESULT IN THE REJECTION OF YOUR BID.</u> | | | | |
| <input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offers <input type="checkbox"/> is extended <input checked="" type="checkbox"/> is not extended. | | | | |
| Offers must acknowledge the receipt of this amendment prior to the date and time specified in the solicitation, or as amended by one of the following methods: a.) By completing Item 15 and returning <u>one (1)</u> copy of the amendment with your bid; b.) By acknowledging receipt of this amendment on each copy of the bid submitted; or c.) In writing, referencing the solicitation and amendment number. If you wish to change or withdraw a bid package that has already been submitted, you must make this request in writing prior to the Bid Opening. | | | | |
| 12. ACCOUNTING AND APPROPRIATION DATA (If required) | | | | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS AS DESCRIBED IN ITEM 14. | | | | |
| A. THIS CHANGE IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT NO. IN ITEM 10A. | | | | |
| B. THE ABOVE NUMBERED CONTRACT IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES SHOWN IN ITEM 14. | | | | |
| C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: | | | | |
| D. OTHER (Specify type of Modification and Authority) | | | | |
| E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return 1 copy to the issuing office. | | | | |
| 14. DESCRIPTION OF AMENDMENT OR MODIFICATION | | | | |
| <p>This Amendment provides the sign-in sheet from the Site Visit at the St. Clement's Island Museum on 2/27/25.</p> <p>The Q&A Period remains <u>open</u>.</p> <p>Interested bidders are encouraged to submit additional questions, ask for clarifications and request additional information related to the project.</p> <p>The Bid Due Date will be reviewed and updated in a future solicitation amendment.</p> <p>All other terms and conditions remain unchanged.</p> <p>Except as provided herein, all items, terms and conditions of the document referenced in item 9A or 10A, remains unchanged and in full force and effect.</p> | | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) | | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Brandon Hayden, CPP, CPPM, CGPP Procurement Manager | | |
| 15B. CONTRACTOR/OFFEROR BY (Sign & Date) | | 16B. ST. MARY'S COUNTY BY (Sign & Date) | | |
| (Signature of person authorized to sign) | | (Signature of Contracting Officer) | | |

Sign-In Sheet

Site Visit

St. Clement's Island Museum Project

SOLICITATION: #25-DPWT-140112

02/27/25 @ 1430

| Name (PLEASE PRINT) | (PLEASE PRINT) Company Name, Phone Number & Email address |
|-------------------------------------|---|
| Brandon Hayden, Contracting Officer | St. Mary's County Government, 301-475-4200 x*71223 brandon.hayden@stmaryscountymd.gov |
| Josh Gomes | SE DAVIS CONSTRUCTION 301 870 2400 240 460 4999 JOSH.G@sedavisconstruction.com |
| Kim Horn | Scheibel Construction 301-855-7900 Bids@scheibelconstruction.com |
| John Amos | BGC Contracting 240.278.8303 jamos@bgc-gandg.com |
| Bill Pfeiffer | Tuckman Barber |
| Dennis Buckler | Buckler Electric dennis@bucklerelectric.com 301-884-3890 |
| Eric Martin | Vertical Construction Solutions 240-210-2437 eric.martin@verticalconstruction.net |
| Allen Haddock | Flaim Brothers Construction, LLC 240-682-0030 ahaddock@flaimbrothers.com |
| Dennis Anderson | (301) 943-7400 danderson@dennisanderson.com |
| Austin Davis | W.M. Davis Inc. 301-475-2755 adavis@wmdavis.com |
| Kevin McElhany | Shady Lane Construction 240 434 2824 kevin@shadylanellc.com |
| Justin Braune | J. Braune Excavating 240-298-4992 jbrauneexcavating@yahoo.com |
| Tony Saunders | Corenic Construction 202-258-8624 TSAUNDERS@corenic-cg.com |
| Terri Mellick | Vertical Construction Solutions 240-216-7439 terri.mellick@verticalconstruction.net |

Sign-In Sheet

Site Visit

St. Clement's Island Museum Project

SOLICITATION: #25-DPWT-140112

02/27/25 @ 1430

Name (PLEASE PRINT)

(PLEASE PRINT) Company Name, Phone Number & Email address

Adam Zapata

Stormwater Management Solutions

240.538.6829 adam.zapata@swmsolutions.net

Roland Case

Exterior Pros

301.632-5111 Roland@Exteriorpros.com

Tom Turner

stormwater management solutions

Vertical Construction solutions

248-939-2240

Mike Adriani

Adriani Brothers

JC Diets

jd:its@westridge-construction.com

Shannon Moser

443-994-9655